
DEPARTMENT OF THE ARMY

UNITED STATES ARMY TANK-AUTOMOTIVE AND ARMAMENTS COMMAND

WARREN, MICHIGAN 48397-5000

REPLY TO ATTENTION OF

AMSTA-LC-CJEB

Mr. Raymond Beebe, Vice President

Highland Engineering, Inc.

1153 Grand Oaks Blvd.

Howell, Michigan 48443

Dear Mr. Beebe:

This letter constitutes a Contract (DAAE07-02-C-T018) on the terms and conditions set forth herein signifies the intention of the

U.S.Army Tank Automotive and Armaments Command to execute a formal fixed price type contract with you.  The contract is for the delivery

of the supplies and the performance of the services set forth in the contract, upon the terms and conditions therein stated, that are

incorporated in and made a part of the contract.

You are directed to proceed immediately and to commence performance of work, and to pursue such work with all diligence to the end that

the supplies may be delivered or the services performed within the time specified in the contract, or if no time is specified, at the

earliest practicable date.  You shall, in addition, obtain such approvals in respect of commitments hereunder as may be specified in the

contract.

In accordance with the clause entitled "Contract Definitization" you shall submit a proposal to the Government for the item and services

covered by this letter.  Your proposal  shall be supported by a cost breakdown reflecting the factors outlined in the suggested format

attached, and such other information as may be specified herein.  A certificate of current cost and pricing data shall be submitted upon

agreement of contract price.

Please indicate your acceptance of the foregoing by signing this letter and returning it with all supporting documentation to TACOM,

AMSTA-LC-CJEB, ATTN: Tod V. Miller

This letter contract is entered into pursuant to 10 U.S.C. 2304 (2)and the required justification and approval has been executed.

                                           Tod V. Miller

                                           Contracting Officer

EXECUTED AS OF THE DATE SHOWN BELOW:

For Highland Engineering,Inc.

SIGNATURE:

NAME:

TITLE:

DATE:
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SECTION A - SUPPLEMENTAL INFORMATION

THE FOLLOWING MODIFICATIONS HAVE BEEN INCORPORATED

P00001

P00004

P00006

P00007

PZ0003
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SECTION A - SUPPLEMENTAL INFORMATION

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    A-1         52.204-4016      TACOM-WARREN ELECTRONIC CONTRACTING                                       MAR/2001

                (TACOM)

     (a)  TACOM is now operating in an electronic contracting environment.  All TACOM solicitations and awards are now distributed on

the TACOM Warren Business Opportunities web page (http://contracting.tacom.army.mil/opportunity.htm) and are no longer available in hard                                                  _________________________________________________

copy.  The TDPs and other documents, when available electronically, will be an attachment or linked to the solicitation package on the

web.  Please see submission guidelines at http://contracting.tacom.army.mil/userguide.htm and                                          _______________________________________________

http://contracting.tacom.army.mil/ebidnotice.htm for more information.  Any requirements included in the solicitation take precedence________________________________________________

over guidance found on the TACOM contracting web page.

     (b)  You may need to use special software to view documents that we post on the home page.  This viewing software is freeware,

available for download at no cost from commercial web sites like Microsoft and Adobe.  In cases where such software is required, we

provide a link from our page to the commercial site where the software is available.  Once you arrive at the software developer's site,

follow their instructions to download the free viewer.  You then can return to the TACOM home page.

     (c)  You are required to submit your offer, bid, or quote electronically.  See the provision entitled "Electronic Offers (or

'Quotes' or 'Bids') Required in Response to This Solicitation (or 'Request for Quotations')" for more specific information.

     (d)  Any award issued as a result of this solicitation will be distributed electronically. Awards posted on the TACOM Warren

Business Opportunities web page represent complete OFFICIAL copies of contract awards.

     (e)  If you have questions or need help in using the Acquisition Center Home Page, call our Electronic Contracting Help Desk at

(586) 574-7059, or send an email message to: acqcenweb@tacom.army.mil                                             ________________________

     (f)  If you have questions about the content of any specific item posted on our home page, please call the buyer or point of

contact listed for the item.  Additional help is available to small businesses from Government-funded Electronic Commerce Regional

Centers (ECRCs) to implement EDI.  Information on ECRC is available at http://www.ecrc.ctc.com                                                                       _______________________

                                                          [End of Clause]

PROGRAM: 600 GPH ROWPU

PRIOR AMOUNT OF CONTRACT:   $620,000

AMOUNT OF THIS ACTION:        -0-

TOTAL CONTRACT AMOUNT:      $620,000

1.  The purpose of this Modification P00001, is correct the number days for conducting the First Article Test (FAT)/Test Report under

Clin 0002AA, and insert Clauses 52.209-3 (Alternates I & II) - FIRST ARTICLE APPROVAL CONTRACTOR and 52.209-4009 - AMOUNT AVAILABLE FOR

PROGRESS PAYMENT BEFORE FIRST ARTICLE APPROVAL into the contract.

2.  As a result of this modification:

           a.  Clin 0002AA is revised as follows:

               FAT and FAT Test Report on the 1st unit ROWPU under Clin 0001AA shall be conducted in accordance with

               Section E, Clause 52.209-3 and Exhibit D.  The FAT and Test Report shall be delivered no later than 120

days after contract award.

           b.  Clause 52.209-3 (Alternates I & II) - FIRST ARTICLE APPROVAL CONTRACTOR is hereby added to Section I of

the contract.

           c.  Clause 52.209-4009 - AMOUNT AVAILABLE FOR PROGRESS PAYMENT BEFORE FIRST ARTICLE APPROVAL is hereby added
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to Section G of the contract.

3.  As a result of this modification the value of the contract is neither increased not decrease and all other contract terms and

conditions remain in full force and effect.

                                               *** END OF NARRATIVE A 002 ***

1. Modification PZ0003 is hereby incorporated into Contract DAAE07-02-C-T018 for the following purposes:

   a. Definitization of letter contract DAAE07-01-C-T018 as agreed upon by the parties.

   b. Correct Section E, Clause Special Testing Requirements for Chemical Agent Resistance Coatings (CARC) on Metallic Surfaces.

   c. Delete Section E Clause Chemical Agent Resistance Coating (CARC) on Wood Components.

   d. Change CLIN 0002AA From: Inspection/Acceptance Origin To: Inspection/Acceptance Destination.

   e. Change CLIN 0002AA delivery date From: 120 days after contract award To: 135 days after contract award.

   f. Incorporate four ECP's.

2. Items on Contract DAAE07-02-C-T018 are hereby definitized at the following contract amounts:

   a.  Items           Amount

       CLIN 0001AA,   $1,215,000

       CLIN 0002AA,   $   12,359

       CLIN 0003AA    $    9,611

   b. CLIN 0001AA, 9 ea., Skid Mounted 600 GPH ROWPU, is hereby increased by $607,500 from $607,500 to $1,215,000.

   c. CLIN 0002AA, First Article Testing (ROWPU), is hereby increased by $4,859 from $7,500 to $12,359.

   d. CLIN 0002AA, First Article Testing (ROWPU), is changed From: The FAT and Test Report shall be delivered no later than 120 days

after contract award To: The FAT and Test Report shall be delivered no later than 135 days after contract award.

   e. CLIN 0003AA, Data Requirements/CDRLs, is hereby increased by $4,611 from $5,000 to $9,611.

   f. Costs for First Article Test Report are included in the cost of CLIN 0002AA as a result of this definitization.

3. Correct Section E, Clause Special Testing Requirements for Chemical Agent Resistance Coatings (CARC) on Metallic Surface (b)

inspection changed From: two units per lot To: one unit per lot. A lot is changed From: all units submitted for final Government

acceptance at one time To: nine units. The words "At final inspection" is changed To: "During first article testing" in the

fourth sentence.  Curing time at ambient temperature requirement is deleted.

4.  Delete Clause in Section E, Chemical Agent Resistant Coating (CARC) on Wood Components.

5.  Change CLIN 0002AA from: Inspection/Acceptance Origin to: Inspection/Acceptance Destination.

6.  Incorporate the following Engineering Change Proposals (ECP) at no additional cost to the contract:

    a.  ECP 0214-1, adds Highland Engineering Part Number R0781 as an approved source of nomenclature: Pump, Diaphragm, Chemical Feed,

part number.

    b.  ECP 0214-2, adds alternate fabric callout of vinyl or neoprene coated nylon cloth for nomenclature: Cover Raw Water Pump, part

number 13222E5255.

    c.  ECP 0214-3, adds alternate fabric callout of vinyl or neoprene coated nylon for for nomenclature: Cover Distribution Pump, part

number 13222E5268.

    d.  ECP 0214-4, adds alternate fabric callout of vinyl or neoprene coated nylon cloth for nomenclature: Cover Backwash Pump, part

number 13222E5269.

7. Contract DAAE07-02-C-T018 is hereby increased by $616,970 from $620,000 to $1,236,970.

8. Modification P00002 will not used and is for administrative purposes only.
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9. In consideration for this Modification PZ0003, the contractor hereby acknowledges that any and all claims for equitable adjustment

with respect to this modification are hereby fully satisfied and discharged.

10. All other terms and conditions, unless specifically changed by this Modification PZ0003 under Contract DAAE07-02-C-T018 remain

unchanged.

                                               *** END OF NARRATIVE A 004 ***

PROGRAM:  600 GPH Reverse Osmosis Water Purification Unit (ROWPU)

PRIOR AMOUNT OF CONTRACT:            $1,236,970.00

AMOUNT OF THIS ACTION:                   540,000.00

CUMULATIVE CONTRACT FUNDED AMOUNT:    $1,776,970.00

1.  The purpose of this Modification  P00004, a supplemental agreement, is for the procurement of an additional four (4) Skid Mounted

ROWPU units in support of Operation Enduring Freedom.

2.  As a result of this modification CLIN 0001AB is hereby established to fund the additional 4 ROWPUs and incorporate delivery

requirements.

3.  This modification shall also incorporate the ECPs listed below at no cost under Section C and make the administrative changes listed

below under Section H.

 a. Under Section C, paragraph C.5 is revised as follows:

In addition to the requirements specified elsewhere in this contract, the contractor shall incorporate and deliver with each ROWPU

unit the following ECPs:

     (1) ECP Number 0214-1, adds Highland  Engineering Part Number R0781 as an approved source of Nomenclature: Pump, Diaphragm,

          Chemical Feed.

     (2) ECP Number 0214-02, adds alternate fabric call out of vinyl or neoprene coated nylon cloth for nomenclature: Cover, Raw Water

           Pump, part number 13222E5255.

     (3) ECP Number 0214-3, adds alternate fabric call out of vinyl or neoprene coated nylon cloth for nomenclature: Cover,

           Distribution Pump, part number 13222E5268.

     (4) ECP Number 0214-4, adds alternate fabric callout of vinyl or neoprene coated nylon cloth for Nomenclature: Cover, Backwash

           Pump, part number 13222E5269.

   b. Under Section H, paragraphs H-13 to H-16 is revised as follows:

       (1) Paragraph H-13, Clause 52.216-23, Execution and Commencement of Work is deleted.

       (2) Paragraph H-14, Clause 52.216-24, Limitation of Government Liability is deleted.

       (3) Paragraph H-15, Clause 52.216-25, Contract Definitization is deleted.

       (4) Paragraph H-16, Clause 252.217-7027, Price Ceiling is deleted.

       (5) Paragraph H-16 entitled "Representations, Certifications, and Other Statements of Offeror" is added.

4.   As a result of this modification the value of the contract is hereby increased by $540,000 from  $1,236,970.00 to $1,776,970.00 and

all other contract terms and conditions remain in full force and effect.
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                                               *** END OF NARRATIVE A 005 ***

PROGRAM:  600 GPH Reverse Osmosis Water Purification Unit (ROWPU)

PRIOR AMOUNT OF CONTRACT:            $1,776,970.00

AMOUNT OF THIS ACTION:                $5,405,400.00

CUMULATIVE CONTRACT FUNDED AMOUNT:    $7,182,370.00

1.  The purpose of this Modification P00006, a supplemental agreement, is for the procurement of an additional forty-two (42) Skid

Mounted 600 GPH Type II ROWPU units in support of Operation Enduring Freedom.

2.  As a result of this modification CLIN 0001AC is hereby established to fund the additional 42 600 GPH Type II ROWPUs and incorporate

delivery requirements.

3.  As a result of this modification the value of the contract is hereby increased by $5,405,400.000 from $1,776,970.00 to $7,182,370.00

and all other contract terms and conditions remain in full force and effect.

4.  As a result modification P00006, modification P00005 will not be issued.

                                               *** END OF NARRATIVE A 006 ***

PROGRAM:  600 GPH Reverse Osmosis Water Purification Unit (ROWPU)

PRIOR AMOUNT OF CONTRACT:            $7,182,370.00

AMOUNT OF THIS ACTION:                $0.00

CUMULATIVE CONTRACT FUNDED AMOUNT:    $7,182,370.00

1.  The purpose of this modification is to incorporate shipping instructions for the four (4) ROWPU units under clin 0001AB.

2.  All other terms and conditions remain unchanged and in full effect.

                                               *** END OF NARRATIVE A 007 ***
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             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001          NSN: 4610-01-420-7546

              FSCM: 0AK83

              PART NR: 9518-2

              SECURITY CLASS: Unclassified

0001AA        PRODUCTION QUANTITY                                         9          EA   $ 135,000.00000  $      1,215,000.00              ___________________                                                          ______________   __________________

              NOUN: SKID MOUNTED 600 GPG ROWPU(9)

              PRON: U126G113EH    PRON AMD: 02    ACRN: AA

              CUSTOMER ORDER NO: FD20600272684M

The Skid Mounted 600 ROWPU shall be manufactured

in accordance with Section C.

                              (End of narrative B002)

The unit price of $135,000 represents the

definitized price of subCLIN 0001AB agreed upon

by the parties.  The previous ceiling price for

this subCLIN in no longer applicable.

                              (End of narrative C001)

              Packaging and Marking              _____________________

The ROWPU shall be Packaged and Marked in

accordance with Section D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               002  FE483520640328  FE4835    J                1

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            05-SEP-2002

                 002               3            05-OCT-2002

                 003               2            04-NOV-2002

              FOB POINT: Origin

              SHIP TO: FREIGHT ADDRESS                       _______________

              (FE4835)   FE4835  WRM PREPOSITION PROG

                         CML PHN  968-262036 OR 466402
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                         SBSS SSOO GP WHSE

                         THUMRAIT SULTANATE OF OMAN

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               003  FE544520609017  FE5445    J                1

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               3            04-NOV-2002

              FOB POINT: Origin

              SHIP TO: FREIGHT ADDRESS                       _______________

              (FE5445)   FE5445  W S A  S A R L

                         CML PHN  35 25 93061-1 SANEM STORGE

                         BLDG 18  DEPOT MILITAIRE

                         RUE DE LIMPACH L-4499 BELVAUX
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0001AB        PRODUCTION QUANTITY                                         4          EA   $ 135,000.00000  $        540,000.00              ___________________                                                          ______________   __________________

              NOUN: 4EA SKID MOUNTED ROWPU 600GPH

              PRON: U126G380EH    PRON AMD: 02    ACRN: AB

              CUSTOMER ORDER NO: FD20600272684M

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W56HZV22942380  FE4802    J                1

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               4            30-APR-2003

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (FE4802)   FE4802 49 MMSS LGSPAR

                         CML 505-572-3006  BLDG 902

                         1273 BEAR PATH RD   RM 109

                         HOLLOMAN AFB         NM  88330-7901

                NSN: 4610-01-420-7546

                              (End of narrative A001)

0001AC        PRODUCTION QUANTITY                                        42          EA   $ 128,700.00000  $      5,405,400.00              ___________________                                                          ______________   __________________

              NOUN: 42EA 600 GPH ROWPU SKID MTD

              PRON: U136G0082T    PRON AMD: 01    ACRN: AC

              CUSTOMER ORDER NO: FD20600371428M

The Skid Mounted 600 ROWPU shall be manufactured

in accordance with Section C.

                              (End of narrative B001)

              Packaging and Marking              _____________________

The ROWPU shall be Packaged and Marked in

accordance with Section D.

                              (End of narrative D001)
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  FE483523460079  Y00000    M                1

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               7            01-JUL-2003

                 002               7            05-AUG-2003

                 003               7            09-SEP-2003

                 004               7            07-OCT-2003

                 005               7            04-NOV-2003

                 006               7            02-DEC-2003

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

0002          SECURITY CLASS: Unclassified

0002AA        SERVICES LINE ITEM                                                                           $         12,359.00              __________________                                                                            __________________

              NOUN: FIRST ARTICLE TESTING (ROWPU)

              PRON: U126G114EH    PRON AMD: 01    ACRN: AA

              CUSTOMER ORDER NO: FD20600272684M

                The FAT and FAT Test Report on the list unit

                ROWPU under CLIN 0001AA shall be conducted in

                accordance with Section E, Clause 52.209-3,

                and Exhibit D.

                The FAT and Test Report shall be delivered no

                later than 135 days after contract award.

                The amount of $12,359 represents the

                definitized price of subCLIN 0002AA agreed

                upon by the parties. The previous ceiling price

                for this subCLIN is no longer applicable.
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                              (End of narrative B002)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 002               0            21-AUG-2002

                            $        12,359.00
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0003          SECURITY CLASS: Unclassified

0003AA        SERVICES LINE ITEM                                          3          EA                    $          9,611.00              __________________                                                                            __________________

              NOUN: DATA REQUIREMENTS/CDRLS

              PRON: U126G115EH    PRON AMD: 01    ACRN: AA

              CUSTOMER ORDER NO: FD20600272684M

                CONTRACT DATA REQUIREMENTS LIST (CDRL) as

                described in Section C and set forth

                in Section J on CDRL DD Form 1423.

                A001 -  Engineering Change Proposal CDRL and DDD

                        as identified on Exhibit A.

                A002 -  Request for Deviation CDRL and DDD as

                        identified on Exhibit B.

                A003 -  Notice of Revision CDRL and DDD as

                        identified on Exhibit C.

                              (End of narrative B002)

The price of $9,611 represents the definitized

price of subCLIN 0003AA agreed upon by the

parties. The previous ceiling price for this

subCLIN is no longer applicable.

                              (End of narrative C001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 002               3          IAW CDRL A001-A003

                            $         9,611.00
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    C-1         52.211-4053      REQUIRED TAILORING LANGUAGE TO ELIMINATE CLASS I OZONE-DEPLETING          MAR/2000

                (TACOM)          SUBSTANCES (CIODS)

     (a)  The purchase description or Technical Data Package (TDP) for this contract incorporates one or more specifications or

standards that, in their unmodified form, either authorize or require the use of Class I Ozone-Depleting Substances (CIODS).  For

purposes of your performance on this contract, those specifications (which are identified in paragraph (b) of this clause) are modified

by special tailoring language which appears in the TACOM Acquisition Center's web-site.  Directions for reaching our web-site and

locating the required tailoring language appear in paragraph (c) of this clause.

     (b)  Tailoring language to eliminate the authorization or requirement to use Class I Ozone-Depleting Substances (CIODS) is hereby

incorporated into this contract by reference.  Packaging Specifications MIL-L-61002 and MIL-STD-129, where they apply, are affected by

this tailoring language.  Other specifications and standards affected are: -1-.

     (c)  The CIODS listing that contains the required tailoring language is on the TACOM Acquisition Center web-site, which you can

reach by using this URL:  http://contracting.tacom.army.mil/ciods.html

                                                          [End of Clause]

    C-2         52.211-4010      ACQUISITION OF SOURCE-CONTROLLED PART NUMBER  ALT I                       FEB/1998

                (TACOM)

     Acquisition under this contract is restricted to:

          (1)  The manufacturer's part number or numbers set forth in the Schedule or the Technical Data Package; and

          (2)  Other manufacturer's part numbers that are physically, functionally, and mechanically interchangeable with the

manufacturer's part number(s) listed in the Technical Data Package; provided (i) that these nonlisted part numbers have been furnished                                                                    ________

to one of the approved manufacturers listed in the Technical Data Package, which firm has then, without making any changes in the

characteristics or properties of the part, redesignated that part with one of the approved part numbers; and (ii) that firms tendering a

nonlisted part number as described in this paragraph (2). have executed the provision entitled REPRESENTATION OF INTENT TO SUPPLY A

SOURCE-CONTROLLED ITEM in Section K herein.

                                                          [End of Clause]

    C-3         52.211-4018      ACQUISITION OF MANUFACTURER'S PART NUMBER                                 MAY/1996

                (TACOM)

     This acquisition is restricted to the item description set forth in the Schedule which specifies a manufacturer's part number.

Since complete Government data for the item are not available, it is understood and agreed that references to specifications and

drawings herein shall be deemed to include all changes or revisions thereto which the contractor has made effective as of the date of

delivery of any of the items provided for in this contract; provided, that no such change or revision which affects the

interchangeability of the item (ability to be interchanged with previous parts or to connect with all mating parts when assembled) shall

be effected without the approval of the Principal Contracting Officer.  The contractor agrees that he will furnish to the Administrative

Contracting Officer or Government Inspector, for the purpose of making inspection under any resulting contract, copies of the applicable

specifications and drawings indicating all changes or revisions.

                                                          [End of Clause]

C.4  System Description

600 REVERSE OSMOSIS WATER PURIFICATION SYSTEM (R0WPU)

C.4.1 The contractor shall manufacture the 600 GPH Skid Mounted ROWPU in accordance with the Technical Data Package: 600 ROWPU

97403, dated 2/09/00.  The Color shall be Desert Tan 686A, Color Number 33446 IAW FED-STD 595.

C.4.2  The contractor shall furnish all supplies and services that are necessary to accomplish this contract for the items set forth

in Section B or elsewhere in the contract.  The contractor shall supply all design hardware necessary to satisfy the requirements of

this scope of work and the Technical Data Package referenced in paragraph C.4.1.

* C.5  In addtion to the requirements specified elsewhere in this contract, the contractor shall incorporate and deliver with each
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ROWPU unit the following ECPs:

       (1) ECP Number 0214-1, adds Highland Engineering Part Number R0781 as an approved source of Nomenclature: Pump, Diaphragm,

Chemical Feed.

       (2) ECP Number 0214-02, adds alternate fabric callout of vinyl or neoprene coated nylon cloth for nomenclature: Cover, Raw

Water Pump, part number 13222E5255.

       (3) ECP Number 0214-3, adds alternate fabric callout of vinyl or neoprene coated nylon cloth for nomenclature: Cover,

Distribution Pump, part number 13222E5268.

       (4) ECP Number 0214-4, adds alternate fabric callout of vinyl or neoprene coated nylon cloth for Nomenclature: Cover,

Backwash Pump, part number 13222E5269.

CONFIGURATION MANAGEMENT REQUIREMENTS

C.6.1 The Contractor shall maintain a configuration management (CM) process for the control of all hardware and software

configuration documentation, media and parts representing or comprising the 600 GPH ROWPU.  The Contractor's CM process shall

consist of configuration identification, and configuration control.  The Contractor shall designate a CM representative to serve as

a primary point of contact to the Government for all CM matters.  The CM process shall be documented in the program management

process available for Government review.  A Government CM plan will be provided to the Contractor, at the start of work meeting, for

information regarding the configuration control board process, to include ECP disposition times, primary points of contact, and

other relevant CM information.

C.6.2 Configuration Control.  The Contractor shall implement configuration control methods and procedures which maintain the

integrity and traceability of the established product baseline. Changes to established baselines shall only be made after Government

approval of Engineering Change Proposals (ECP) and Request for Deviation (RFD) IAW the requirements listed in C.6.2.1, C.6.2.2 and

C.6.2.3.  Sufficient supporting data to evaluate the proposed change, such as drawings, supplemental drawings, sketches,

specifications, or manufacturer's data sheets, shall be submitted with ECP's and RFD's.  Changes shall be identified to the affected

assembly serial number, or if not part of an assembly, to the affected equipment serial number.

C.6.2.1 (CDRL A001) Engineering Change Proposal.  Engineering Change Proposals (ECPs) shall be prepared by the Contractor IAW

EXHIBIT A- Data Delivery Description-Engineering Change Proposal and Data Item Description (DID) DI-CMAN-80639C.   All Class I ECPs

shall require government approval prior to implementation.  All Class II ECPs do not require prior approval but the Contractor shall

notify the Contracting Officer, by means of an ECP, not less than 60 days prior to implementing any configuration changes.  ECPs

shall be delivered in accordance with CDRL A001.

C.6.2.2 (CDRL A002) Request for Deviation.  The Contractor shall prepare Request for Deviation (RFD) from current approved

configuration documentation IAW EXHIBIT B - Data Delivery Description- Request For Deviation) and DID DI-CMAN-80640C.   Authorized

deviations are a temporary departure from the requirements and do not constitute a change in an approved baseline.  Where it is

determined that a change should be permanent, the Contractor shall submit an ECP IAW C.6.2.1.  RFDs shall be delivered in accordance

with CDRL A002.

C.6.2.3 (CDRL A003) Notice of Revision.  The Contractor shall generate and submit Notice of Revision (NOR) concurrently with

Engineering Change Proposal (ECPs) when technical documentation requires changes following approval of an ECP.  The NOR shall be

prepared IAW EXHIBIT C - Data Delivery Description - Notice of Revision (NOR and DID DI-CMAN-80642C.  NORs shall be delivered in

accordance with CDRL A003.

    * Revised by Modification P00004.

                                               *** END OF NARRATIVE C 001 ***
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SECTION D - PACKAGING AND MARKING

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    D-1         52.211-4113      BAR CODE MARKING                                                          SEP/2000

                (TACOM)

     (a)  Bar code markings are required on all containers and loose or unpacked items as specified in MIL-STD-129N, paragraph 4.2.3.

The bar code symbology shall comply with AIM BC 1.  The following shall be bar coded:

          (1)  National Stock Number (NSN)/ NATO stock number shall be bar coded on all unit packs and intermediate containers.

          (2)  The exterior container shall be bar coded with the NSN/NATO stock number and the contract or purchase order

number(including the call number).

          (3)  Items that are serial numbered shall have the serial number bar coded.

          (4)  Exterior boxes and crates 10 cubic feet and over shall be bar coded on one end of the container as well as on the

identification marked side.

          (5)  Contractor or vendor-originated shipments destined for outside continental United States(OCONUS) and shipped through the

Defense Transportation System(DTS)(transshipment) shall comply with the address marking instructions in DoD 4500.32-R, Volume I, which

requires the address markings to be placed on a bar coded DD Form 1387.  For these shipments, bar code labels may be affixed to the DD

Form 1387 as an alternative to direct bar coding of the DD Form 1387.  Destinations such as Hawaii, Alaska, Puerto Rico, Canada, and

Mexico are considered OCONUS sites and require bar coded DD Form 1387 address labels, see MIL-STD-129, paragraph 4.3.

     (b)  Information and illustrations on bar code markings are contained in MIL-STD-129N and in MIL-HDBK-129.

                                                          [End of Clause]

    D-2         52.247-4004      MARKING REQUIREMENTS FOR EXPORT SHIPMENTS                                 JAN/1991

                (TACOM)

     Notwithstanding other requirements in this contract with respect to marking of shipments, all shipments moving through air or water

terminals to destinations outside the U.S.A. will be marked in accordance with the requirements of DOD 4500.32-R, Military Standard

Transportation and Movement Procedures (MILSTAMP), and MIL-STD-129, Military Standard Marking for Shipment and Storage.  The Contractor

agrees to use Government-supplied DD Forms 1387 (Military Shipment Labels) or DD Forms 1387-1 (Military Shipping Tags) for such

shipments, as appropriate per the guidance in MIL-STD-129, and agrees to comply with shipping and marking instructions issued by the

Administrative Contracting Officer (ACO).  The proper marking of export shipments as discussed herein must be accomplished in

conjunction with the requirements of FAR 52.247-52, CLEARANCE AND DOCUMENTATION REQUIREMENTS--SHIPMENTS TO DOD AIR OR WATER TERMINAL

TRANSSHIPMENT POINTS, which is referenced in Section D of this contract.

                                                          [End of Clause]

    D-3         52.247-4016      HEAT TREATMENT AND MARKING OF WOOD PACKAGING MATERIALS                    JUL/2002

                (TACOM)

     ALL NON-MANUFACTURED WOOD USED IN PACKAGING SHALL BE HEAT TREATED TO A CORE TEMPERATURE OF 56 DEGREES CELSIUS FOR A MINIMUM OF 30

MINUTES. THE BOX/PALLET MANUFACTURER AND THE MANUFACTURER OF WOOD USED AS INNER PACKAGING SHALL BE AFFILIATED WITH AN INSPECTION AGENCY

ACCREDITED BY THE BOARD OF REVIEW OF THE AMERICAN LUMBER STANDARD COMMITTEE. THE BOX/PALLET MANUFACTURER AND THE MANUFACTURER OF WOOD

USED AS INNER PACKAGING SHALL ENSURE TRACEBILITY TO THE ORIGINAL SOURCE OF HEAT TREATMENT. EACH BOX/PALLET SHALL BE MARKED TO SHOW THE

CONFORMANCE TO THE INTERNATIONAL PLANT PROTECTION CONVENTION STANDARD. BOXES/PALLETS AND ANY WOOD USED AS INNER PACKAGING MADE OF NON-

MANUFACTURED WOOD SHALL BE HEAT TREATED. THE QUALITY MARK SHALL BE PLACED ON BOTH ENDS OF THE OUTER PACKAGING, BETWEEN THE END CLEATS OR

END BATTENS; ON TWO SIDES OF THE PALLET.

                                                          [End of Clause]

D-4     Military Packaging and Marking
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        The 600 GPH ROWPUs shall have Standard Military Packaging and Marking Level C/C.

                                               *** END OF NARRATIVE D 001 ***
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SECTION E - INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-1         CONTRACTOR INSPECTION REQUIREMENTS                                        APR/1984

    E-2         52.246-2         INSPECTION OF SUPPLIES--FIXED-PRICE                                       AUG/1996

    E-3         52.246-16        RESPONSIBILITY FOR SUPPLIES                                               APR/1984

    E-4         52.211-4030      BASIC APPLICATION AND TESTING REQUIREMENTS FOR CHEMICAL AGENT             JAN/2003

                (TACOM)          RESISTANT COATINGS (CARC) ON METALLIC SURFACES

    a)  Application:  MIL-C-46168        ___________

                            MIL-C-53039

                            MIL-PRF-22750

     (b)  End-Item Paint Inspection:  After the complete paint finish has been applied and cured* (See *Note, below), the          _________________________

Contractor shall test and inspect one unit per lot for (i) workmanship, (ii) total paint film thickness, and (iii) paint

adhesion.  Unless otherwise agreed to between the Contractor and the cognizant Government quality assurance representative, a lot                                                                                                                              ___

shall be defined as nine units.  The use of test panels in lieu of actual production units is prohibited.  During first article

testing, the cumulative total paint film thickness of pretreatment, primer, and topcoat shall at a minimum conform to the sum of

the minimum thicknesses for individual elements of the paint finish as specified in the Film Thickness Table below.  Sufficient

locations shall be spot-checked to ensure proper workmanship and paint thickness uniformity.  The size and configuration of the

unit as well as the number of vendors responsible for the paint finish of component parts shall be taken into consideration in

determining the number of locations to be checked.  The specific number of test locations shall be agreed to by the cognizant

Government quality assurance representative in advance.  In addition, two locations on each sample unit shall be selected to

conduct the scribe tape test.  The test locations shall be routinely varied among the following:

          (1)  Directly adjacent to a weld

          (2)  On or directly adjacent to a machine cut or sheared edge.

          (3)  On any mechanically formed surface when lubricants/drawing compounds were used.

          (4)  On paint touch-up areas.

     (c)  The precise location for each scribe tape test shall be in an inconspicuous location that has been accepted by the cognizant

Government quality assurance representative before the test is conducted.

     (d)  Upon completion of the scribe tape test, the scribe marks shall be feathered into the adjacent area and touched up with the

required top coat so that the tested area again conforms to the applicable minimum specified in the Film Thickness Table below.

*Note:  The complete paint finish is defined as the pretreatment, primer, and topcoat applied to the substrate.  Curing of the complete

paint finish is dependent upon temperature, humidity, and paint film thickness.  The time necessary to achieve sufficient adhesion to

pass the scribe tape test must be determined by each facility.

     (e)  Test Methods:          ____________

          (1)  Film Thickness.  Film thickness shall be verified with a nondestructive film gage.  The gage shall be suitable for               ______________

measurements over the applicable substrate material and shall have sufficient accuracy to ensure compliance to the thickness

limitations.  The gage shall be capable of being calibrated.  If no other calibration specification or requirement is identified

elsewhere in this contract, then the gage shall be calibrated in accordance with ISO 10012.

          (2)  Scribe Tape Test.  The following test procedure shall be followed.  The test surface shall be sufficiently warm and dry               ________________

to ensure adhesion of the tape.  All dimensions cited in this Scribe Tape Test description are approximate:

               (i)  Scribe four one-inch lines completely through the paint finish to the substrate, one sixteenth to three thirty-

seconds of an inch apart.

               (ii)  Scribe four additional one-inch lines, completely through the paint finish, one sixteenth to three thirty-seconds

of an inch apart, rotated 90 degrees with respect to the first set of lines.  The resulting pattern shall contain nine squares.

               (iii)  Press a length of A-A-1830, A-A-884, or any commercially available tape with a minimum adhesion rating of 45 oz.

per inch of width firmly over the scribed pattern, rubbing out all air pockets.

               (iv)  Wait 10 seconds, minimum.  Grasp a free end of the tape and at a rapid speed strip it from the paint surface by

pulling the tape back upon itself at 180 degrees.

     (f)  Interpretation of Test Results          ______________________________
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NOTE:  These two tests are not a substitute for corrosion tests such as neutral salt spray or accelerated corrosion tests which verify_______________________________________________________________________________________________________________________________________

coating durability.___________________

          (1)  Film Thickness.  All applicable surfaces shall have complete paint coverage.  A minimum of 75% of the applicable surfaces

of each test unit shall meet the minimum, cumulative dry film thickness requirements.  Failure of either test unit shall result in

rejection of the production lot that it represents.

                                               FILM THICKNESS TABLE

                              SPECIFICATION               DRY FILM THICKNESS (Mils)

                               DOD-P-15328*                      0.3 - 0.5

                               MIL-PRF-23377                     1.0 - 1.5

                               MIL-P-53022                       1.0 - 1.5

                               MIL-PRF-22750                     1.3 - 1.7

                               MIL-P-53030                       1.0 - 1.5

                               MIL-C-46168                       1.8 - 3.2

                               MIL-C-53039                       1.8 - 3.2

*May not be allowed per contract due to VOC and hexavalent chromium content.

          (2)  Scribe Tape Test (Adhesion).  The removal of two or more complete squares of top coat, or top coat-primer-pretreatment

coating, from either test unit constitutes test failure and the production lot from which it comes is rejected.  Removal of overspray

does not constitute test failure.

Notice:  The scribe tape test is designed to detect any deficiency in the paint application process that would affect the durability of

the CARC finish.  Typical causes of failure are:

               (i)    Inadequate cleaning of the substrate.

               (ii)   Contamination of the surface between coatings.

               (iii)  Excessive paint film thickness in a single coating application.

               (iv)   Application of a coating over a previous coating which has not been adequately cured.

It is strongly recommended that the Contractor implement rigid in-process controls in conjunction with the best industrial painting

practices to ensure that the performance requirements specified in this clause are met.

                                                          [End of Clause]

    E-5         52.246-4028      INSPECTION POINT: ORIGIN                                                  FEB/1994

                (TACOM)

     We will inspect the supplies as described elsewhere in this solicitation/contract before acceptance.   Fill-in the location,

contractor's or subcontractor's plant, where origin inspection will occur.

     CONTRACTOR'S PLANT:                             ________________________________________________________________________

                               (Name)

                             _______________________________________________________________________

                               (Address)         (City)      (County)      (State)      (Zip)

     SUBCONTRACTOR'S PLANT:                             _______________________________________________________________________

                               (Name)
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                             _______________________________________________________________________

                               (Address)         (City)      (County)      (State)      (Zip)

                                                          [End of Clause]

    E-6         52.246-4029      ACCEPTANCE POINT: ORIGIN                                                  OCT/2002

                (TACOM)

     We will accept these supplies at the address or addresses designated in the Section E clause entitled INSPECTION POINT.

                                                          [End of Clause]

E-8  600 ROWPU  First Article Production Unit Test

The inital Production First Article Unit Test shall subjected to two (2) forty -(40) hour tests.  The R0WPU shall be set up and operated

per U.S. Army  TM10-4610-241-10 and U.S. Air Force TO 4W04-13-41 standards for the duration of the test.  All chemcial feed cans shall

be filled accordingly, and the chemical feed pumps shall be operationg.  During the course of testing periodic sampling of water

potability using the 600 ROWPU's test set shall be performed with the results recorded.  The test shall be conducted in conducted in

such a manner that a minimum of 5 backwash cycles will be completed per 40 -hour test.  At the conclusion of the tests the unit will be

flushed, cleaned and returned to a "like new" condition (condition code A) for shipment.

Test Procedures:  The first test shall be run in 10 hour segments with a two (2) hour shut-down for maintenance and water sampling. The

duration of test shall be a total of 40 hours running with eight (8) hour shut-down.

                                 The second test shal consist of running the unit during a normal workday of eight (8) hours for a total

of 40 hours ( five (5) days).

Test Conditions:

            ENVIRONMENT:  Standard Ambient Conditions

            EQUIPMENT:    All equipment will be standard equipment over-Packed with the unit.

                          3000 Gallon Onion tanks and Generator will not be used.

            DURATION:     80 Operational Hours

            FEEDWATER:    Articial Seawater (ASTM D1141 Modified) with a TDS of approximately 32000

                          PPM

            ACCEPTANCE CRITERIA: The unit shall completed all tests satisfactorily.  The normal water

                                 minimum water production rate of 600 GPH shall be Maintained for the

                                 standard duty cycle.

            PRODUCTION ACCEPTANCE: Production acceptance shall be performed in accordance with

                                   the testing and inspection check-list as identified on EXHIBIT

 D.
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                                               *** END OF NARRATIVE E 001 ***
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SECTION F - DELIVERIES OR PERFORMANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

    F-2         52.247-29        F.O.B. ORIGIN                                                             JUN/1988

    F-3         52.247-52        CLEARANCE AND DOCUMENTATION REQUIREMENTS--SHIPMENTS TO DOD AIR OR         APR/1984

                                 WATER TERMINAL TRANSSHIPMENT POINTS

    F-4         52.242-4022      DELIVERY SCHEDULE                                                         MAY/2000

                (TACOM)

     (a)  DEFINITIONS:          ___________

          (1)  CLIN means Contract Line Item Number, and refers to the contract items listed in Section B of this document.               ____

          (2)  DAYS means the number of days after the date of contract award when you must deliver the stated quantity (QTY) of               ____

supplies.

          (3)  DELIVERY is defined as follows:               ________

               (i)  FOB Origin - Contractor is required to deliver its shipment as provided in FAR 52.247-29(a)(1)-(4) by the time                    __________

specified in the individual contract; or

               (ii)  FOB Destination - Contractor is required to deliver its shipment as provided in FAR 52.247-34(a)(1)-(2) by the time                     _______________

specified in the individual contract.  The contractor must take into consideration the length of time necessary to deliver its shipment

to the destination designated in the contract, to ensure that the item reaches its destination by the time reflected in the contract.

     (b)  The Government's proposed delivery schedule is:

          CLIN          DAYS          QUANTITY          ____          ____          ________

                           -1-

     (c)  If the successful offeror is granted a waiver of the First Article Test requirement, as contained in Section E, the proposed

delivery schedule in the resulting contract shall be accelerated by -2- days, to reflect the removal of leadtime originally included in

the delivery schedule to provide for manufacturing, testing, and approval of the first article.

     (d)  You can accelerate delivery: -3-

     (e)  Proposing an accelerated delivery schedule will not prejudice your offer.  However, if you propose a delivery schedule longer

than the schedule listed above, your offer may be determined unacceptable for award.

     (f)  CONTRACTOR'S PROPOSED SCHEDULE:          ______________________________

          (1)  I WILL START DELIVERIES _____ DAYS AFTER THE AWARD DATE; OR, IF APPLICABLE, _____ DAYS AFTER AWARD IF FIRST ARTICLE TEST                                       _____                                               _____

IS WAIVED.

          (2)  I WILL DELIVER A QUANTITY OF ______ UNITS EVERY 30 DAYS, BUT I HAVE THE CAPABILITY TO DELIVER UP TO A MAXIMUM OF                                            ______

_______UNITS EVERY 30 DAYS.______

                                                          [End of Clause]

    F-5         52.211-16        VARIATION IN QUANTITY                                                     APR/1984

     (a)  A variation in the quantity of any item called for by this contract will not be accepted unless the variation has been caused

by conditions of loading, shipping, or packing, or allowances in manufacturing processes, and then only to the extent, if any, specified

in paragraph (b) below.

     (b)  The permissible variation shall be limited to:

            ZERO  percent increase; and          ________

            ZERO  percent decrease.          ________
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     (c)  This increase or decrease shall apply to THE TOTAL CONTRACTUAL QUANTITY.

                                                          [End of Clause]

    F-6         52.247-4017      DEPOT ADDRESS FOR THE APPLICABLE MODE OF SHIPMENTS: IN-THE-CLEAR          JAN/2001

                (TACOM)          ADDRESSES

 Rail/       MILSTRIP

 Motor       Address    Rail                     Motor                     Parcel Post

 SPLC*       Code       Ship To:                 Ship To:                  Mail To:______       ________   ________                 ________                  ___________

206721/     W25G1U      Transportation Officer   Transportation Officer    Transportation Officer

209405                  Defense Dist Depot       Defense Dist Depot        Defense Dist Depot

                        Susquehanna              Susquehanna               Susquehanna

                        New Cumberland, PA       New Cumberland, PA        New Cumberland, PA  17070-5001

875670/     W62G2T      Transportation Officer   Transportation Officer    Transportation Officer

875675                  XU Def Dist Depot        XU Def Dist Depot         Dist Depot San Joaquin

                        San Joaquin              San Joaquin               P O Box 96001

                        25600 S Chrisman Rd      25600 S Chrisman Rd       Stockton, CA  95296-0130

                        Rec Whse 10              Rec Whse 10

                        Tracy, Ca 95376-5000     Tracy, Ca 95376-5000

471995/     W31G1Z      Transportation Officer   Transportation Officer    Transportation Officer

471996                  Anniston Army Depot,     Anniston Army Depot,      Anniston Army Depot,

                        Bynum, AL                Bynum, AL                 Anniston, AL  36201-5021

209741/     W25G1R      Transportation Officer   Transportation Officer    Transportation Officer

209770                  Letterkenny Army Depot,  Letterkenny Army Depot,   Letterkenny Army Depot,

                        Culbertson, PA           Chambersburg, PA          Chambersburg, PA  17201-4150

661136/     W45G19      Transportation Officer   Transportation Officer    Transportation Officer

661157                  Red River Army Depot,    Red River Army Depot,     Red River Army Depot,

                        Defense, TX              Texarkana, TX             Texarkana, TX  75507-5000

764538/     W67G23      Transportation Officer   Transportation Officer    Transportation Officer

764535                  Tooele Army Depot,       Tooele Army Depot,        Tooele Army Depot,

                        Warner, UT               Tooele, UT                Tooele, UT  84074-5003

***SPLC indicates Standard Point Locator Code.                  _        _     _       _

NOTE: The following is applicable only when so specified in an individual order or delivery increment:_____                             ____

This requirement is a depot replenishment buy, a portion of which is or may be required to fill Direct Support System (DSS)

requisitions. Shipment shall be made, as specified, to one or more of:

      New Cumberland Army Depot

      Red River Army Depot

      Sharpe Army Depot

prior to shipments to any other depots as may be designated.  When more than one depot is designated for DSS shipments, priority

shipments will be made equally to each of the designated destinations.

                                                          [End of Clause]
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SECTION G - CONTRACT ADMINISTRATION DATA

                                                                                    JOB                                                                                    JOB

LINE    PRON/            OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    PRON/            OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    AMS CD      ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    AMS CD      ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ______      ____ _____ _________________________                            ______    ___________         _______________   ______      ____ _____ _________________________                            ______    ___________         __________

0001AA  U126G113EH   AA    1   57  243080000017236E884542E00012000000LES000F0330L             672300    $       1,215,000.00

0001AB  U126G380EH   AB    2   97  XX08330200C2147E80401000E012000000845420F0330L             672300    $         540,000.00

0001AC  U136G0082T   AC    2   57  353080000017336E884542E00012000000000000672300             F0330L    $       5,405,400.00

0002AA  U126G114EH   AA    1   57  243080000017236E884542E00012000000LES000F0330L             672300    $          12,359.00

0003AA  U126G115EH   AA    1   57  243080000017236E884542E00012000000LES000F0330L             672300    $           9,611.00

                                                                                                          __________________

                                                                                              TOTAL     $       7,182,370.00

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNTNAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNT________       _____________   _________________________                               ___________                __________________       _____________   _________________________                               ___________                __________

Air Force            AA        57  243080000017236E884542E00012000000LES000F0330L      672300           $       1,236,970.00

Air Force            AB        97  XX08330200C2147E80401000E012000000845420F0330L      672300           $         540,000.00

Air Force            AC        57  353080000017336E884542E00012000000000000672300      F0330L           $       5,405,400.00                                                                                                          __________________

                                                                                              TOTAL     $       7,182,370.00

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    G-1         52.209-4009      AMOUNT AVAILABLE FOR PROGRESS PAYMENTS BEFORE FIRST ARTICLE APPROVAL      SEP/1987

                (TACOM)

     Until the Government issues final approval of the results of first article testing, as required elsewhere in this contract, the

total cost pool against which progress payments may be calculated and invoiced shall consist of the amount, if any, indicated for CLINs

0001AA, 0002AA and 0003AA.

                                                          [End of Clause]
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         52.232-16        PROGRESS PAYMENTS (ALTERNATE I dated Mar 2000)                            DEC/2002

    H-2         252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS                 DEC/1991

    H-3         252.225-7001     BUY AMERICAN ACT AND BALANCE OF PAYMENTS PROGRAM                          MAR/1998

    H-4         252.225-7002     QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS                              DEC/1991

    H-5         252.225-7009     DUTY-FREE-ENTRY--QUALIFYING COUNTRY SUPPLIES (END PRODUCTS AND            AUG/2000

                                 COMPONENTS)

    H-6         252.227-7036     DECLARATION OF TECHNICAL DATA CONFORMITY                                  JAN/1997

    H-7         252.227-7037     VALIDATION OF RESTRICTIVE MARKINGS ON TECHNICAL DATA                      SEP/1999

    H-8         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

    H-9         252.232-7004     DOD PROGRESS PAYMENT RATES                                                OCT/2001

   H-10         252.242-7004     MATERIAL MANAGEMENT AND ACCOUNTING SYSTEM                                 DEC/2000

   H-11         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  MAR/2003

   H-12         252.246-7001     WARRANTY OF DATA                                                          DEC/1991

   H-13         252.243-7000     ENGINEERING CHANGE PROPOSALS                                              SEP/1999

     (a) The Contracting Officer may ask the Contractor to prepare engineering change proposals for engineering changes within the scope

of this contract. Upon receipt of a written request from the Contracting Officer, the Contractor shall prepare and submit an engineering

change proposal in accordance with the instructions of MIL-STD-973, in effect on the date of contract award.

     (b) The Contractor may initiate engineering change proposals. Contractor initiated engineering change proposals shall include a

"not to exceed" price or a "not less than" price and delivery adjustment. If the Contracting Officer orders the engineering change, the

increase shall not exceed nor the decrease be less than the "not to exceed" or "not less than" amounts.

     (c) When the price of the engineering change is $500,000 or more, the Contractor shall submit-

          (1) A contract pricing proposal using the format in Table 15-2, Section 15.408, of the Federal Acquisition Regulation; and

          (2) At the time of agreement on price, or on another date agreed upon between the parties, a signed Certificate of Current

Cost or Pricing Data.

                                                          [End of Clause]

   H-14         52.204-4005      REQUIRED USE OF ELECTRONIC CONTRACTING                                    DEC/2002

                (TACOM)

     (a)  All contract awards, modifications and delivery orders issued by TACOM will be issued electronically.  The contractor has the

option to receive these actions either via the Worldwide Web (WWW) or Electronic Data Interchange (EDI).  Many provisions and clauses

appear "by reference," meaning only clause titles and regulation site are listed; their full texts can be found at the website

http://farsite.hill.af.mil/

     (b)  In order to be eligible to receive an award under this solicitation, the successful offeror must be registered with the

Department of Defense (DOD) Central Contractor Registration (CCR).  The CCR registration process may be done electronically at the World

Wide Web (WWW) site: http://www.ccr2000.com .  (In order to be registered to use EDI, you must use the long form for registration.

Certification information, including information on the EDI 838 TPP, must be furnished to the Contracting Officer within 60 calendar

days after contract award to complete networking requirements within the Government.)

     (c)  Worldwide Web Distribution.  The contractor will receive an electronic Notice of the Award, Modification, or Delivery Order

via e-mail.  If you choose the WWW option, you must download the file from the appropriate TACOM webpage:

          Warren: http://contracting.tacom.army.mil/awards_official.htm

          Rock Island: http://aais.ria.army.mil/AAIS/AWDINFO/index.htm

          Picatinny: http://procnet.pica.army.mil/Contracts/Index.htm

          Red River Army Depot: http://www.redriver.army.mil/contracting/Awards

          Anniston Army Depot: http://www.anadprocnet.army.mil

     (d)  Electronic Data Interchange.  If you choose to receive contract awards, modifications and delivery orders through EDI, they

will be delivered electronically via the Federal Acquisition Network (FACNET).  Federal Standard Version 3050 of Standard X12 from the

American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

          (1)  You must complete the EDI 838 Trading Partner Profile, and must agree (i) to subcontract with a DoD certified VAN or
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Value Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN).  The EDI 838 Training Partner

Profile is contained in the basic CCR registration form and includes portions of the registration form which are titled "Optional".

          (2)  You must select a VAN from the official DoD approved list.  DoD Certified VANs are listed at

http://www.acq.osd.mil/ec/ecip/index.htm .  If your VAN is later removed from the official list, or if you voluntarily drop your

initially selected VAN, then you must switch to a VAN that remains on the official DoD approved list.  You must maintain an active

account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

     (e)  Unless otherwise specified elsewhere in the contract, all data items you are required to provide under this contract must be

submitted electronically.  Acceptable formats include:

    (1)  Microsoft* 97 Office Products (TACOM can currently read OFFICE 97* and lower.): Word, Excel, Powerpoint, or Access

           (2)  100 OR 250 MEGABYTE ZIP*-DISK, 3 1/2 INCH DISK, OR 650 MEGABYTE CD ROM

       (3)  E-MAIL (Maximum size of each e-mail message is be three and one-half (3.5) megabytes).

    (4)  Other electronic formats.  Before submitting your data in any other electronic format, please e-mail the buyer

identified on the face of the contract, with e-mail copy-furnished to amsta-idq@tacom.army.mil, to obtain a decision as to the format's

acceptability.  This e-mail must be received by the buyer not later than ten calendar days before the required data submission date.

NOTE:  The above formats may be submitted in compressed form using self-extracting files.

     (f)  Additional information can be obtained by sending a message to:  acqcenweb@tacom.army.mil or by calling (586) 574-7059.

                                                          [End of Clause]

   H-15         52.246-4026      LOCAL ADDRESSES FOR DD FORM 250                                           MAR/2002

                (TACOM)

   (a)  The contractor must provide a copy of each Material Inspection and Receiving Report (DD 250) pertaining to this contract, to the

addresses given below, using the following methods:

          (1)  Send To e-mail:   DD250@tacom.army.mil

          (2)  Send To email:  Stinsonc@tacom.army.mil                               _______________________

          (3)  Fax TO: WR/ALC/LESGF

                     ATTN:  CANDI BROWN

                            295 BYRON ST.

                            ROBINS AFB, GA 31098-1611

                            FAX NUMBER 478-926-7794

In either method, do not mix DD250s from more than one contract in a single transmmission.  That is, you may submit multiple DD250s in a

 single transmission, but they must all be against the same contract.

     (b)  These copies meet the requirements for the Purchasing Office copy and the Army Inventory Control Manager copy listed in tables

1 and 2 of DFARS Appendix F.

     (c)  The DD250 form may be found, in three different formats, on the World Wide Web at http://web1.whs.osd.mil/icdhome/DD-0999.htm

                                                          [End of Clause]

H-16  REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFEROR

The Representations, Certifications, and statements of offeror (Section K) submitted in response to this contract

are hereby incorporated into the contract by reference. A copy of the Section K is in possession of both parties.

                                               *** END OF NARRATIVE H 001 ***
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SECTION I - CONTRACT CLAUSES

     This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.

Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed

electronically at this address: http://farsite.hill.af.mil/

                                                          [End of Clause]

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               DEC/2001

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          APR/1984

    I-4         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     JUL/1995

    I-5         52.203-7         ANTI-KICKBACK PROCEDURES                                                  JUL/1995

    I-6         52.203-8         CANCELLATION, RESCISSION AND RECOVERY OF FUNDS FOR ILLEGAL OR             JAN/1997

                                 IMPROPER ACTIVITY

    I-7         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-8         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          JUN/1997

    I-9         52.204-4         PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER                           AUG/2000

   I-10         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             JUL/1995

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

   I-11         52.211-5         MATERIAL REQUIREMENTS                                                     AUG/2000

   I-12         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              SEP/1990

   I-13         52.215-2         AUDIT AND RECORDS - NEGOTIATIONS                                          JUN/1999

   I-14         52.215-8         ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT                              OCT/1997

   I-15         52.215-19        NOTIFICATION OF OWNERSHIP CHANGES                                         OCT/1997

   I-16         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    OCT/2000

   I-17         52.219-9         SMALL BUSINESS SUBCONTRACTING PLAN                                        JAN/2002

   I-18         52.219-16        LIQUIDATED DAMAGES - SUBCONTRACTING PLAN                                  JAN/1999

   I-19         52.222-1         NOTICE TO THE GOVERNMENT OF LABOR DISPUTES                                FEB/1997

   I-20         52.222-4         CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME COMPENSATION       SEP/2000

   I-21         52.222-19        CHILD LABOR--COOPERATION WITH AUTHORITIES AND REMEDIES                    SEP/2002

   I-22         52.222-20        WALSH-HEALEY PUBLIC CONTRACTS ACT                                         DEC/1996

   I-23         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-24         52.222-26        EQUAL OPPORTUNITY                                                         APR/2002

   I-25         52.222-35        AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE VIETNAM      DEC/2001

                                 ERA

   I-26         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          JUN/1998

   I-27         52.222-37        EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

   I-28         52.223-6         DRUG FREE WORKPLACE                                                       MAY/2001

   I-29         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JUL/2000

   I-30         52.226-1         UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC             JUN/2000

                                 ENTERPRISES

   I-31         52.227-1         AUTHORIZATION AND CONSENT                                                 JUL/1995

   I-32         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         AUG/1996

   I-33         52.229-4         FEDERAL, STATE, AND LOCAL TAXES (NONCOMPETITIVE CONTRACT)                 JAN/1991

   I-34         52.229-5         TAXES--CONTRACTS PERFORMED IN U.S. POSSESSIONS OR PUERTO RICO             APR/1984

   I-35         52.230-2         COST ACCOUNTING STANDARDS                                                 APR/1998

   I-36         52.230-6         ADMINISTRATION OF COST ACCOUNTING STANDARDS                               NOV/1999

   I-37         52.232-1         PAYMENTS                                                                  APR/1984

   I-38         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-39         52.232-11        EXTRAS                                                                    APR/1984

   I-40         52.232-17        INTEREST                                                                  JUN/1996

   I-41         52.232-23        ASSIGNMENT OF CLAIMS                                                      JAN/1986

   I-42         52.232-25        PROMPT PAYMENT                                                            FEB/2002

   I-43         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR REGISTRATION     MAY/1999

   I-44         52.233-1         DISPUTES                                                                  JUL/2002

   I-45         52.233-3         PROTEST AFTER AWARD                                                       AUG/1996

   I-46         52.242-4         CERTIFICATION OF INDIRECT COSTS                                           JAN/1997

   I-47         52.242-12        REPORT OF SHIPMENT (REPSHIP)                                              JUL/1995

   I-48         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-49         52.243-1         CHANGES--FIXED-PRICE                                                      AUG/1987

   I-50         52.243-6         CHANGE ORDER ACCOUNTING                                                   APR/1984
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

   I-51         52.243-7         NOTIFICATION OF CHANGES                                                   APR/1984

   I-52         52.246-23        LIMITATION OF LIABILITY                                                   FEB/1997

   I-53         52.247-1         COMMERCIAL BILL OF LADING NOTATIONS  the notation set forth in            APR/1984

                                 paragraph (a) of the clause applies in this contract.` The agency

                                 name in line one of the notation shall read:US ARMY TANK-AUTOMOTIVE &

                                 ARMAMENTS COMMAND

   I-54         52.248-1         VALUE ENGINEERING                                                         FEB/2000

   I-55         52.249-2         TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)               SEP/1996

   I-56         52.249-8         DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)                                  APR/1984

   I-57         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-58         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

   I-59         252.209-7000     ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER       NOV/1995

                                 THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY

   I-60         252.209-7004     SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE             MAR/1998

                                 GOVERNMENT OF A TERRORIST COUNTRY per DoD interim rule, Federal

                                 Register 27 Mar 98

   I-61         252.211-7005     SUBSTITUTIONS FOR MILITARY OR FEDERAL SPECIFICATIONS AND STANDARDS        FEB/2003

   I-62         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/1991

   I-63         252.219-7003     SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS                 APR/1996

                                 SUBCONTRACTING PLAN (DOD CONTRACTS)

   I-64         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               FEB/2003

   I-65         252.225-7014     PREFERENCE FOR DOMESTIC SPECIALTY METALS (ALT 1)                          MAR/1998

   I-66         252.225-7016     RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS                    DEC/2000

   I-67         252.225-7025     RESTRICTION ON ACQUISITION OF FORGINGS                                    JUN/1997

   I-68         252.225-7026     REPORTING OF CONTRACT PERFORMANCE OUTSIDE THE UNITED STATES               JUN/2000

   I-69         252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL                                          JUN/1992

   I-70         252.226-7001     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC             SEP/2001

                                 ENTERPRISES

   I-71         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

   I-72         252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DoD          MAR/2000

                                 CONTRACTS)

   I-73         52.209-3         FIRST ARTICLE APPROVAL--CONTRACTOR TESTING (ALTERNATE I (JAN 1997)        SEP/1989

                                 AND ALTERNATE II (SEP 1989))

     (a)  The Contractor shall test the 1st unit ROWPU under CLIN 0001AA as specified under CLIN 0002AA, paragraph E-8 (600 ROWPU First

Article Test Production Unit Test) and Exhibit D.  At least 10 calendar days before the beginning of first article tests, the Contractor

shall notify the Administrative Contracting Officer (AC0), PM PAWS/ATTN: SFAE-CSS-FP-P/ Cynthia Stinson, TACOM Quality Assurance/ATTN:

SFAE-CSS-FP-P/Doley Nicholson, in writing, of the time and location of the testing so that the Government may witness the tests.

     (b)  The Contractor shall submit the first article test report within 120 calendar days from the date of this contract to:

                 (1) Administrative Contracting Officer

                 (2) Procuring Contracting Officer

                 (3) PM PAWS/ATTN: SFAE-CSS-FP-P/ Cynthia Stinson

                 (4) TACOM Quality Assurance/ATTN: SFAE-CSS-FP-P/Doley Nicholson

marked FIRST ARTICLE TEST REPORT: Contract No. DAAE07-02-C-T018; Contract Line Item Number. CLIN 0002AA                                              _________________                             ___________________________

Within 10 calendar days after the Government receives the test report, the Contracting Officer shall notify the Contractor, in writing,

of the conditional approval, approval, or disapproval of the first article.  The notice of conditional approval or approval shall not

relieve the Contractor from complying with all requirements of the specifications and all other terms and conditions of this contract.

A notice of conditional approval shall state any further action required of the Contractor.  A notice of disapproval shall cite reasons

for the disapproval.

     (c)  If the first article is disapproved, the Contractor, upon Government request, shall repeat any or all first article tests.

After each request for additional tests, the Contractor shall make any necessary changes, modifications, or repairs to the first article

or select another first article for testing.  All costs related to these tests are to be borne by the Contractor, including any and all

costs for additional tests following a disapproval.  The Contractor shall then conduct the tests and deliver another report to the

Government under the terms and conditions and within the time specified by the Government.  The Government shall take action on this

report within the time specified in paragraph (b) above.  The Government reserves the right to require an equitable adjustment of the

contract price for any extension of the delivery schedule, or for any additional costs to the Government related to these tests.
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     (d)  If the Contractor fails to deliver any first article report on time, or the Contracting Officer disapproves any first article,

the Contractor shall be deemed to have failed to make delivery within the meaning of the DEFAULT clause of this contract.

     (e)  Unless otherwise provided in the contract, and if the approved first article is not consumed or destroyed in testing, the

Contractor may deliver the approved first article as part of the contract quantity if it meets all contract requirements for acceptance.

     (f)  If the Government does not act within the time specified in paragraph (b) or (c) above, the Contracting Officer shall, upon

timely written request from the Contractor, equitably adjust under the CHANGES clause of this contract the delivery or performance dates

and/or the contract price, and any other contractual term affected by the delay.

     (g)  Before first article approval, the Contracting Officer may, by written authorization, authorize the Contractor to acquire

specific materials or components or to commence production to the extent essential to meet the delivery schedules.  Until first article

approval is granted, only costs for the first article and costs incurred under this authorization are allocable to this contract for (1)

progress payments, or (2) termination settlements if the contract is terminated for the convenience of the Government.  If first article

tests reveal deviations from contract requirements, the Contractor shall, at the location designated by the Government, make the

required changes or replace all items produced under this contract at no change in the contract price.

     (h)  The Government may waive the requirement for first article approval test where supplies identical or similar to those called

for in the schedule have been previously furnished by the offeror/contractor and have been accepted by the Government.  The

offeror/contractor may request a waiver.

     (i)  The Contractor shall produce both the first article and the production quantity at the same facility.

                                                          [End of Clause]

TACOM ADDENDUM:  For purposes of this contract, interpret Paragraph (g) above to mean that the PCO hereby authorizes you to purchase all                                                                                                                                     ___

material and components necessary to produce the production quantity.

                                                         [End of Addendum]

   I-74         52.223-11        OZONE-DEPLETING SUBSTANCES                                                MAY/2001

     (a) Definition.  Ozone-depleting substance, as used in this clause, means any substance the Evironnmental Protection Agency                      _________________________

designates in 40 CFR part 82 as--

(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or

(2) Class II, including but not limited to, hydrochlorofluorocarbons.

     (b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the manner and to the

extent required by 42 U.S.C. 7671j(b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

         WARNING:  Contains (or manufactured with, if applicable)                      *                     , a substance(s)                                                                  ____________________   ____________________

                   which harm(s) public health and environment by destroying ozone in the upper atmosphere.

*The Contractor shall insert the name of the substance(s).

                                                          [End of Clause]

   I-75         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

     (a)  The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of (DEVIATION) after the date of the clause.

     (b)  The use in this solicitation or contract of any DoD FAR Supplement (DFARS) (48 CFR 2) clause with an authorized deviation is

indicated by the addition of (DEVIATION) after the name of the regulation.

                                                          [End of Clause]

   I-76         252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION                                  NOV/2001
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     (a) Definitions.  As used in this clause--

          (1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information required for              ______________________________________________

the conduct of business with DoD.

          (2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet Information Services              _____________________________________________

to identify unique business entities.

          (3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and Bradstreet plus a 4-digit              __________________________________________________

suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix may be assigned at the discretion of the

parent business concern for such purposes as identifying subunits or affiliates of the parent business concern.

          (4) Registered in the CCR database means that all mandatory information, including the DUNS number or the DUNS+4 number, if              _______________________________

applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the CCR database; the DUNS number and the CAGE

code have been validated; and all edits have been successfully completed.

     (b)

           (1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be registered in the

CCR database prior to award, during performance, and through final payment of any contract resulting from this solicitation, except for

awards to foreign vendors for work to be performed outside the United States.

           (2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by the

Contracting Officer to verify that the offeror is registered in the CCR database.

           (3) Lack of registration in the CCR database will make an offeror ineligible for award.

           (4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a complete

and accurate application via the Internet. However, registration of an applicant submitting an application through a method other than

the Internet may take up to 30 days. Therefore, offerors that are not registered should consider applying for registration immediately

upon receipt of this solicitation.

     (c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability resulting

from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database after the initial

registration, the Contractor is required to confirm on an annual basis that its information in the CCR database is accurate and

complete.

     (d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 1-888-227-2423,

or via the Internet at http://www.ccr.gov.

                                                          [End of Clause]

   I-77         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA                                         MAY/2002

     (a) Definitions.  As used in this clause--

          (1) Components means articles, materials, and supplies incorporated directly into end products at any level of manufacture,              __________

fabrication, or assembly by the Contractor or any subcontractor.

          (2) Department of Defense (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies.              _____________________

          (3)  Foreign flag vessel means any vessel that is not a U.S.-flag vessel.              ____________________

          (4) Ocean transportation means any transportation aboard a ship, vessel, boat, barge, or ferry through international waters.              ____________________

          (5) Subcontractor means a supplier, materialman, distributor, or vendor at any level below the prime contractor whose              _____________

contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is performing any part of

the work or other requirement of the prime contract. However, effective May 1, 1996, the term does not include a supplier, materialman,

distributor, or vendor of commercial items or commercial components.

          (6) Supplies means all property, except land and interests in land, that is clearly identifiable for eventual use by or owned              ________

by the DoD at the time of transportation by sea.

               (i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a
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reference to a DoD contract number or a military destination.

               (ii) Supplies includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and                    ________

vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine tools; material;

equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

          (7) U.S.-flag vessel means a vessel of the United States or belonging to the United States, including any vessel registered or              ________________

having national status under the laws of the United States.

     (b)

           (1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.

           (2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-

               (i) This contract is a construction contract; or

               (ii) The supplies being transported are-

                    (A) Noncommercial items; or

                    (B) Commercial items that-

                    (1) The Contractor is reselling or distributing to the Government without adding value (generally,

                    the Contractor does not add value to items that it subcontracts for f.o.b. destination

                    shipment);

                    (2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces

                    deployed in humanitarian or peacekeeping operations; or

                    (3) Are commissary or exchange cargoes transported outside of the Defense Transportation System

                    in accordance with 10 U.S.C. 2643.

     (c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag vessels, or

designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that--

          (1) U.S.-flag vessels are not available for timely shipment;

          (2) The freight charges are inordinately excessive or unreasonable; or

          (3) Freight charges are higher than charges to private persons for transportation of like goods.

     (d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting Officer at least

45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer will process requests submitted

after such date(s) as expeditiously as possible, but the Contracting Officer's failure to grant approvals to meet the shipper's sailing

date will not of itself constitute a compensable delay under this or any other clause of this contract.  Requests shall contain at a

minimum--

          (1) Type, weight, and cube of cargo;

          (2) Required shipping date;

          (3) Special handling and discharge requirements;

          (4) Loading and discharge points;

          (5) Name of shipper and consignee;

          (6) Prime contract number; and

          (7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names and

telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and facsimile message or

letters will be sufficient for this purpose.

     (e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer and the
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Division of National Cargo, Office of Market Development, Maritime Administration, U.S. Department of Transportation, Washington, DC

20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, which shall contain the following information--

          (1) Prime contract number;

          (2) Name of vessel;

          (3) Vessel flag of registry;

          (4) Date of loading;

          (5) Port of loading;

          (6) Port of final discharge;

          (7) Description of commodity;

          (8) Gross weight in pounds and cubic feet if available;

          (9) Total ocean freight in U.S. dollars; and

          (10) Name of the steamship company.

     (f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its knowledge and

belief--

          (1) No ocean transportation was used in the performance of this contract;

          (2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract;

          (3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-U.S.-flag

ocean transportation; or

          (4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the written

consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format:

                                  ITEM              CONTRACT

                               DESCRIPTION         LINE ITEMS         QUANTITY             TOTAL

     (g) If the final invoice does not include the required representation, the Government will reject and return it to the Contractor

as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there has been unauthorized use of

non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is entitled to equitably adjust the contract, based

on the unauthorized use.

     (h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor shall flow

down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this clause, including this paragraph (h) in all subcontracts that

exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in

subcontracts that are at or below the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

                                                          [End of Clause]

   I-78         52.204-4009      MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONIC COMMUNICATION        JUN/1999

                (TACOM)

     (a)   All references in the contract to the submission of written documentation shall mean electronic submission.  All electronic

submissions shall be in the formats and media described in the "Electronic Quotations/Offers/Bids Required in Response to this Request

for Quotations/Proposals/Bids" clause elsewhere in this document. (See Section K for commercial acquisitions, Section L for RFPs, and

Section I for RFQs.)

     (b)  This shall include all written unclassified communications between the Government and the Contractor except contract awards
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and contract modifications which shall be posted on the internet. Return receipt shall be used if a commercial application is available.

 Classified information shall be handled in full accordance with the appropriate security requirements.

     (c)  In order to be contractually binding, all Government communications requiring a Contracting Officer signature must be sent

from the Contracting Officer's e-mail address.  The Contractor shall designate the personnel with signature authority who can

contractually bind the contractor.  All binding contractor communication shall be sent from this contractor e-mail address(es).

     (d)  Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all administrative and

technical personnel assigned to this contract.

     (e)  Unless exempted by the Procuring Contracting Officer in writing, all unclassified written communication after contract award

shall be transmitted electronically.

                                                          [End of Clause]
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SECTION J - LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Exhibit A          CDRL A001 - ENGINEERING CHANGE PROPOSAL (ECP) /DATA

                   DELIVERY DESCRIPTION ECP

Exhibit B          CDRL A002 REQUEST FOR DEVIATION (RFD) /DATA DELIVERY

                   DESCRIPTION RFD

Exhibit C          CDRL A003- NOTICE OF REVISON (NOR) /DATA DELIVERY

                   DESCRIPTION NOR

Exhibit D          FIRST ARTICLE PRODUCTION UNIT TEST MATRIX
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SECTION A - SUPPLEMENTAL INFORMATION

ADDED       AS7311       52.204-4016     01-MAR-2001  TACOM-WARREN ELECTRONIC CONTRACTING

                         (TACOM)

SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

AUTO/FIL    CS6444       52.211-4053     01-MAR-2000  REQUIRED TAILORING LANGUAGE TO ELIMINATE CLASS I OZONE-DEPLETING

                         (TACOM)                      SUBSTANCES (CIODS)

ADDED       CS7015       52.211-4010     01-FEB-1998  ACQUISITION OF SOURCE-CONTROLLED PART NUMBER  ALT I

                         (TACOM)

ADDED       CS7003       52.211-4018     01-MAY-1996  ACQUISITION OF MANUFACTURER'S PART NUMBER

                         (TACOM)

SECTION D - PACKAGING AND MARKING

ADDED       DS7000       52.211-4113     01-SEP-2000  BAR CODE MARKING

                         (TACOM)

ADDED       DS7044       52.247-4004     01-JAN-1991  MARKING REQUIREMENTS FOR EXPORT SHIPMENTS

                         (TACOM)

AUTO        DS7111       52.247-4016     01-JUL-2002  HEAT TREATMENT AND MARKING OF WOOD PACKAGING MATERIALS

                         (TACOM)

SECTION E - INSPECTION AND ACCEPTANCE

ADDED       EF0194       52.246-1        01-APR-1984  CONTRACTOR INSPECTION REQUIREMENTS

AUTO        EF0195       52.246-2        01-AUG-1996  INSPECTION OF SUPPLIES--FIXED-PRICE

AUTO        EF0181       52.246-16       01-APR-1984  RESPONSIBILITY FOR SUPPLIES

CHANGED     ES7161       52.211-4030     01-JAN-2003  BASIC APPLICATION AND TESTING REQUIREMENTS FOR CHEMICAL AGENT

                         (TACOM)                      RESISTANT COATINGS (CARC) ON METALLIC SURFACES

    a)  Application:  MIL-C-46168        ___________

                            MIL-C-53039

                            MIL-PRF-22750

     (b)  End-Item Paint Inspection:  After the complete paint finish has been applied and cured* (See *Note, below), the          _________________________

Contractor shall test and inspect one unit per lot for (i) workmanship, (ii) total paint film thickness, and (iii) paint

adhesion.  Unless otherwise agreed to between the Contractor and the cognizant Government quality assurance representative, a lot                                                                                                                              ___

shall be defined as nine units.  The use of test panels in lieu of actual production units is prohibited.  During first article

testing, the cumulative total paint film thickness of pretreatment, primer, and topcoat shall at a minimum conform to the sum of

the minimum thicknesses for individual elements of the paint finish as specified in the Film Thickness Table below.  Sufficient

locations shall be spot-checked to ensure proper workmanship and paint thickness uniformity.  The size and configuration of the

unit as well as the number of vendors responsible for the paint finish of component parts shall be taken into consideration in

determining the number of locations to be checked.  The specific number of test locations shall be agreed to by the cognizant

Government quality assurance representative in advance.  In addition, two locations on each sample unit shall be selected to

conduct the scribe tape test.  The test locations shall be routinely varied among the following:

          (1)  Directly adjacent to a weld

          (2)  On or directly adjacent to a machine cut or sheared edge.

          (3)  On any mechanically formed surface when lubricants/drawing compounds were used.

          (4)  On paint touch-up areas.

     (c)  The precise location for each scribe tape test shall be in an inconspicuous location that has been accepted by the cognizant

Government quality assurance representative before the test is conducted.

  1
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     (d)  Upon completion of the scribe tape test, the scribe marks shall be feathered into the adjacent area and touched up with the

required top coat so that the tested area again conforms to the applicable minimum specified in the Film Thickness Table below.

*Note:  The complete paint finish is defined as the pretreatment, primer, and topcoat applied to the substrate.  Curing of the complete

paint finish is dependent upon temperature, humidity, and paint film thickness.  The time necessary to achieve sufficient adhesion to

pass the scribe tape test must be determined by each facility.

     (e)  Test Methods:          ____________

          (1)  Film Thickness.  Film thickness shall be verified with a nondestructive film gage.  The gage shall be suitable for               ______________

measurements over the applicable substrate material and shall have sufficient accuracy to ensure compliance to the thickness

limitations.  The gage shall be capable of being calibrated.  If no other calibration specification or requirement is identified

elsewhere in this contract, then the gage shall be calibrated in accordance with ISO 10012.

          (2)  Scribe Tape Test.  The following test procedure shall be followed.  The test surface shall be sufficiently warm and dry               ________________

to ensure adhesion of the tape.  All dimensions cited in this Scribe Tape Test description are approximate:

               (i)  Scribe four one-inch lines completely through the paint finish to the substrate, one sixteenth to three thirty-

seconds of an inch apart.

               (ii)  Scribe four additional one-inch lines, completely through the paint finish, one sixteenth to three thirty-seconds

of an inch apart, rotated 90 degrees with respect to the first set of lines.  The resulting pattern shall contain nine squares.

               (iii)  Press a length of A-A-1830, A-A-884, or any commercially available tape with a minimum adhesion rating of 45 oz.

per inch of width firmly over the scribed pattern, rubbing out all air pockets.

               (iv)  Wait 10 seconds, minimum.  Grasp a free end of the tape and at a rapid speed strip it from the paint surface by

pulling the tape back upon itself at 180 degrees.

     (f)  Interpretation of Test Results          ______________________________

NOTE:  These two tests are not a substitute for corrosion tests such as neutral salt spray or accelerated corrosion tests which verify_______________________________________________________________________________________________________________________________________

coating durability.___________________

          (1)  Film Thickness.  All applicable surfaces shall have complete paint coverage.  A minimum of 75% of the applicable surfaces

of each test unit shall meet the minimum, cumulative dry film thickness requirements.  Failure of either test unit shall result in

rejection of the production lot that it represents.

                                               FILM THICKNESS TABLE

                              SPECIFICATION               DRY FILM THICKNESS (Mils)

                               DOD-P-15328*                      0.3 - 0.5

                               MIL-PRF-23377                     1.0 - 1.5

                               MIL-P-53022                       1.0 - 1.5

                               MIL-PRF-22750                     1.3 - 1.7

                               MIL-P-53030                       1.0 - 1.5

                               MIL-C-46168                       1.8 - 3.2

                               MIL-C-53039                       1.8 - 3.2

*May not be allowed per contract due to VOC and hexavalent chromium content.

          (2)  Scribe Tape Test (Adhesion).  The removal of two or more complete squares of top coat, or top coat-primer-pretreatment

coating, from either test unit constitutes test failure and the production lot from which it comes is rejected.  Removal of overspray

does not constitute test failure.

Notice:  The scribe tape test is designed to detect any deficiency in the paint application process that would affect the durability of

the CARC finish.  Typical causes of failure are:

  2
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               (i)    Inadequate cleaning of the substrate.

               (ii)   Contamination of the surface between coatings.

               (iii)  Excessive paint film thickness in a single coating application.

               (iv)   Application of a coating over a previous coating which has not been adequately cured.

It is strongly recommended that the Contractor implement rigid in-process controls in conjunction with the best industrial painting

practices to ensure that the performance requirements specified in this clause are met.

                                                          [End of Clause]

DELETED     ES7162       52.211-4071     01-OCT-1997  CHEMICAL AGENT RESISTANT COATING (CARC) ON WOOD COMPONENTS

                         (TACOM)

ADDED       ES7001       52.246-4028     01-FEB-1994  INSPECTION POINT: ORIGIN

                         (TACOM)

ADDED       ES7002       52.246-4029     01-OCT-2002  ACCEPTANCE POINT: ORIGIN

                         (TACOM)

SECTION F - DELIVERIES OR PERFORMANCE

AUTO        FF0001       52.242-17       01-APR-1984  GOVERNMENT DELAY OF WORK

ADDED       FF0004       52.247-29       01-JUN-1988  F.O.B. ORIGIN

ADDED       FF0031       52.247-52       01-APR-1984  CLEARANCE AND DOCUMENTATION REQUIREMENTS--SHIPMENTS TO DOD AIR OR

                                                      WATER TERMINAL TRANSSHIPMENT POINTS

AUTO/FIL    FS6051       52.242-4022     01-MAY-2000  DELIVERY SCHEDULE

                         (TACOM)

AUTO        FF7030       52.211-16       01-APR-1984  VARIATION IN QUANTITY

AUTO        FS7003       52.247-4017     01-JAN-2001  DEPOT ADDRESS FOR THE APPLICABLE MODE OF SHIPMENTS: IN-THE-CLEAR

                         (TACOM)                      ADDRESSES

SECTION G - CONTRACT ADMINISTRATION DATA

CHANGED     GS6348       52.209-4009     01-SEP-1987  AMOUNT AVAILABLE FOR PROGRESS PAYMENTS BEFORE FIRST ARTICLE APPROVAL

                         (TACOM)

     Until the Government issues final approval of the results of first article testing, as required elsewhere in this contract, the

total cost pool against which progress payments may be calculated and invoiced shall consist of the amount, if any, indicated for CLINs

0001AA, 0002AA and 0003AA.

                                                          [End of Clause]

SECTION H - SPECIAL CONTRACT REQUIREMENTS

ADDED       HF0021       52.232-16       01-DEC-2002  PROGRESS PAYMENTS (ALTERNATE I dated Mar 2000)

AUTO        HA0804       252.205-7000    01-DEC-1991  PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS

AUTO        HA0853       252.225-7001    01-MAR-1998  BUY AMERICAN ACT AND BALANCE OF PAYMENTS PROGRAM

AUTO        HA0830       252.225-7002    01-DEC-1991  QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS
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AUTO        HA0818       252.225-7009    01-AUG-2000  DUTY-FREE-ENTRY--QUALIFYING COUNTRY SUPPLIES (END PRODUCTS AND

                                                      COMPONENTS)

ADDED       HA0390       252.227-7036    01-JAN-1997  DECLARATION OF TECHNICAL DATA CONFORMITY

ADDED       HA0392       252.227-7037    01-SEP-1999  VALIDATION OF RESTRICTIVE MARKINGS ON TECHNICAL DATA

AUTO        HA0873       252.231-7000    01-DEC-1991  SUPPLEMENTAL COST PRINCIPLES

ADDED       HA0523       252.232-7004    01-OCT-2001  DOD PROGRESS PAYMENT RATES

ADDED       HA0809       252.242-7004    01-DEC-2000  MATERIAL MANAGEMENT AND ACCOUNTING SYSTEM

AUTO        HA0871       252.246-7000    01-MAR-2003  MATERIAL INSPECTION AND RECEIVING REPORT

ADDED       HA0805       252.246-7001    01-DEC-1991  WARRANTY OF DATA

DELETED     HF6501       52.216-23       01-APR-1984  EXECUTION AND COMMENCEMENT OF WORK

DELETED     HF6502       52.216-24       01-APR-1984  LIMITATION OF GOVERNMENT LIABILITY

DELETED     HF6503       52.216-25       01-OCT-1997  CONTRACT DEFINITIZATION

DELETED     HA6881       252.217-7027    01-DEC-1991  PRICE CEILING

ADDED       HA7815       252.243-7000    01-SEP-1999  ENGINEERING CHANGE PROPOSALS

AUTO        HS7101       52.204-4005     01-DEC-2002  REQUIRED USE OF ELECTRONIC CONTRACTING

                         (TACOM)

AUTO/CHANGE HS7301       52.246-4026     01-MAR-2002  LOCAL ADDRESSES FOR DD FORM 250

                         (TACOM)

   (a)  The contractor must provide a copy of each Material Inspection and Receiving Report (DD 250) pertaining to this contract, to the

addresses given below, using the following methods:

          (1)  Send To e-mail:   DD250@tacom.army.mil

          (2)  Send To email:  Stinsonc@tacom.army.mil                               _______________________

          (3)  Fax TO: WR/ALC/LESGF

                     ATTN:  CANDI BROWN

                            295 BYRON ST.

                            ROBINS AFB, GA 31098-1611

                            FAX NUMBER 478-926-7794

In either method, do not mix DD250s from more than one contract in a single transmmission.  That is, you may submit multiple DD250s in a

 single transmission, but they must all be against the same contract.

     (b)  These copies meet the requirements for the Purchasing Office copy and the Army Inventory Control Manager copy listed in tables

1 and 2 of DFARS Appendix F.

     (c)  The DD250 form may be found, in three different formats, on the World Wide Web at http://web1.whs.osd.mil/icdhome/DD-0999.htm

                                                          [End of Clause]

SECTION I - CONTRACT CLAUSES

AUTO        IF0001       52.202-1        01-DEC-2001  DEFINITIONS

AUTO        IF0004       52.203-3        01-APR-1984  GRATUITIES
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AUTO        IF0005       52.203-5        01-APR-1984  COVENANT AGAINST CONTINGENT FEES

AUTO        IF0165       52.203-6        01-JUL-1995  RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT

AUTO        IF0008       52.203-7        01-JUL-1995  ANTI-KICKBACK PROCEDURES

AUTO        IF0314       52.203-8        01-JAN-1997  CANCELLATION, RESCISSION AND RECOVERY OF FUNDS FOR ILLEGAL OR

                                                      IMPROPER ACTIVITY

AUTO        IF0723       52.203-10       01-JAN-1997  PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY

AUTO        IF0023       52.203-12       01-JUN-1997  LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS

AUTO        IF0772       52.204-4        01-AUG-2000  PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER

AUTO        IF0964       52.209-6        01-JUL-1995  PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH

                                                      CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

AUTO        IF0015       52.211-5        01-AUG-2000  MATERIAL REQUIREMENTS

AUTO        IF0017       52.211-15       01-SEP-1990  DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS

AUTO        IF0022       52.215-2        01-JUN-1999  AUDIT AND RECORDS - NEGOTIATIONS

AUTO        IF0276       52.215-8        01-OCT-1997  ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT

DELETED     IF0029       52.215-12       01-OCT-1997  SUBCONTRACTOR COST OR PRICING DATA

ADDED       IF0451       52.215-19       01-OCT-1997  NOTIFICATION OF OWNERSHIP CHANGES

AUTO        IF0069       52.219-8        01-OCT-2000  UTILIZATION OF SMALL BUSINESS CONCERNS

AUTO        IF0070       52.219-9        01-JAN-2002  SMALL BUSINESS SUBCONTRACTING PLAN

AUTO        IF0777       52.219-16       01-JAN-1999  LIQUIDATED DAMAGES - SUBCONTRACTING PLAN

AUTO        IF0076       52.222-1        01-FEB-1997  NOTICE TO THE GOVERNMENT OF LABOR DISPUTES

AUTO        IF0079       52.222-4        01-SEP-2000  CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME COMPENSATION

AUTO        IF0445       52.222-19       01-SEP-2002  CHILD LABOR--COOPERATION WITH AUTHORITIES AND REMEDIES

AUTO        IF0081       52.222-20       01-DEC-1996  WALSH-HEALEY PUBLIC CONTRACTS ACT

AUTO        IF0992       52.222-21       01-FEB-1999  PROHIBITION OF SEGREGATED FACILITIES

AUTO        IF0082       52.222-26       01-APR-2002  EQUAL OPPORTUNITY

AUTO        IF0085       52.222-35       01-DEC-2001  AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE VIETNAM

                                                      ERA

AUTO        IF0087       52.222-36       01-JUN-1998  AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES

AUTO        IF0088       52.222-37       01-DEC-2001  EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE

                                                      VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

AUTO        IF0295       52.223-6        01-MAY-2001  DRUG FREE WORKPLACE

AUTO        IF0098       52.225-13       01-JUL-2000  RESTRICTIONS ON CERTAIN FOREIGN PURCHASES

AUTO        IF0062       52.226-1        01-JUN-2000  UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC

                                                      ENTERPRISES

AUTO        IF0333       52.227-1        01-JUL-1995  AUTHORIZATION AND CONSENT
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AUTO        IF0334       52.227-2        01-AUG-1996  NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT

ADDED       IF0110       52.229-4        01-JAN-1991  FEDERAL, STATE, AND LOCAL TAXES (NONCOMPETITIVE CONTRACT)

AUTO        IF0111       52.229-5        01-APR-1984  TAXES--CONTRACTS PERFORMED IN U.S. POSSESSIONS OR PUERTO RICO

AUTO        IF0113       52.230-2        01-APR-1998  COST ACCOUNTING STANDARDS

AUTO        IF0114       52.230-6        01-NOV-1999  ADMINISTRATION OF COST ACCOUNTING STANDARDS

AUTO        IF0118       52.232-1        01-APR-1984  PAYMENTS

AUTO        IF0123       52.232-8        01-FEB-2002  DISCOUNTS FOR PROMPT PAYMENT

AUTO        IF0127       52.232-11       01-APR-1984  EXTRAS

AUTO        IF0128       52.232-17       01-JUN-1996  INTEREST

AUTO        IF0133       52.232-23       01-JAN-1986  ASSIGNMENT OF CLAIMS

AUTO        IF0362       52.232-25       01-FEB-2002  PROMPT PAYMENT

AUTO        IF0703       52.232-33       01-MAY-1999  PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR REGISTRATION

AUTO        IF0136       52.233-1        01-JUL-2002  DISPUTES

AUTO        IF0349       52.233-3        01-AUG-1996  PROTEST AFTER AWARD

ADDED       IF0733       52.242-4        01-JAN-1997  CERTIFICATION OF INDIRECT COSTS

AUTO        IF0146       52.242-12       01-JUL-1995  REPORT OF SHIPMENT (REPSHIP)

AUTO        IF0142       52.242-13       01-JUL-1995  BANKRUPTCY

AUTO        IF0147       52.243-1        01-AUG-1987  CHANGES--FIXED-PRICE

ADDED       IF0160       52.243-6        01-APR-1984  CHANGE ORDER ACCOUNTING

AUTO        IF0161       52.243-7        01-APR-1984  NOTIFICATION OF CHANGES

AUTO        IF0226       52.246-23       01-FEB-1997  LIMITATION OF LIABILITY

ADDED       IF0229       52.247-1        01-APR-1984  COMMERCIAL BILL OF LADING NOTATIONS  the notation set forth in

                                                      paragraph (a) of the clause applies in this contract.` The agency

                                                      name in line one of the notation shall read:US ARMY TANK-AUTOMOTIVE &

                                                      ARMAMENTS COMMAND

AUTO        IF0231       52.248-1        01-FEB-2000  VALUE ENGINEERING

AUTO        IF0241       52.249-2        01-SEP-1996  TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)

AUTO        IF0250       52.249-8        01-APR-1984  DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)

AUTO        IF0651       52.253-1        01-JAN-1991  COMPUTER GENERATED FORMS

AUTO        IA0821       252.204-7003    01-APR-1992  CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT

AUTO        IA0893       252.209-7000    01-NOV-1995  ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER

                                                      THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY

AUTO        IA0222       252.209-7004    01-MAR-1998  SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE

                                                      GOVERNMENT OF A TERRORIST COUNTRY per DoD interim rule, Federal

                                                      Register 27 Mar 98

AUTO        IA0015       252.211-7005    01-FEB-2003  SUBSTITUTIONS FOR MILITARY OR FEDERAL SPECIFICATIONS AND STANDARDS
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AUTO        IA0897       252.215-7000    01-DEC-1991  PRICING ADJUSTMENTS

AUTO        IA0872       252.219-7003    01-APR-1996  SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS

                                                      SUBCONTRACTING PLAN (DOD CONTRACTS)

AUTO        IA0828       252.225-7012    01-FEB-2003  PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES

AUTO        IA0885       252.225-7014    01-MAR-1998  PREFERENCE FOR DOMESTIC SPECIALTY METALS (ALT 1)

AUTO        IA0829       252.225-7016    01-DEC-2000  RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS

AUTO        IA0852       252.225-7025    01-JUN-1997  RESTRICTION ON ACQUISITION OF FORGINGS

AUTO        IA0812       252.225-7026    01-JUN-2000  REPORTING OF CONTRACT PERFORMANCE OUTSIDE THE UNITED STATES

AUTO        IA0654       252.225-7031    01-JUN-1992  SECONDARY ARAB BOYCOTT OF ISRAEL

AUTO        IA0111       252.226-7001    01-SEP-2001  UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC

                                                      ENTERPRISES

AUTO        IA0818       252.243-7001    01-DEC-1991  PRICING OF CONTRACT MODIFICATIONS

AUTO        IA0408       252.244-7000    01-MAR-2000  SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DoD

                                                      CONTRACTS)

CHANGED     IF6003       52.209-3        01-SEP-1989  FIRST ARTICLE APPROVAL--CONTRACTOR TESTING (ALTERNATE I (JAN 1997)

                                                      AND ALTERNATE II (SEP 1989))

     (a)  The Contractor shall test the 1st unit ROWPU under CLIN 0001AA as specified under CLIN 0002AA, paragraph E-8 (600 ROWPU First

Article Test Production Unit Test) and Exhibit D.  At least 10 calendar days before the beginning of first article tests, the Contractor

shall notify the Administrative Contracting Officer (AC0), PM PAWS/ATTN: SFAE-CSS-FP-P/ Cynthia Stinson, TACOM Quality Assurance/ATTN:

SFAE-CSS-FP-P/Doley Nicholson, in writing, of the time and location of the testing so that the Government may witness the tests.

     (b)  The Contractor shall submit the first article test report within 120 calendar days from the date of this contract to:

                 (1) Administrative Contracting Officer

                 (2) Procuring Contracting Officer

                 (3) PM PAWS/ATTN: SFAE-CSS-FP-P/ Cynthia Stinson

                 (4) TACOM Quality Assurance/ATTN: SFAE-CSS-FP-P/Doley Nicholson

marked FIRST ARTICLE TEST REPORT: Contract No. DAAE07-02-C-T018; Contract Line Item Number. CLIN 0002AA                                              _________________                             ___________________________

Within 10 calendar days after the Government receives the test report, the Contracting Officer shall notify the Contractor, in writing,

of the conditional approval, approval, or disapproval of the first article.  The notice of conditional approval or approval shall not

relieve the Contractor from complying with all requirements of the specifications and all other terms and conditions of this contract.

A notice of conditional approval shall state any further action required of the Contractor.  A notice of disapproval shall cite reasons

for the disapproval.

     (c)  If the first article is disapproved, the Contractor, upon Government request, shall repeat any or all first article tests.

After each request for additional tests, the Contractor shall make any necessary changes, modifications, or repairs to the first article

or select another first article for testing.  All costs related to these tests are to be borne by the Contractor, including any and all

costs for additional tests following a disapproval.  The Contractor shall then conduct the tests and deliver another report to the

Government under the terms and conditions and within the time specified by the Government.  The Government shall take action on this

report within the time specified in paragraph (b) above.  The Government reserves the right to require an equitable adjustment of the

contract price for any extension of the delivery schedule, or for any additional costs to the Government related to these tests.

     (d)  If the Contractor fails to deliver any first article report on time, or the Contracting Officer disapproves any first article,

the Contractor shall be deemed to have failed to make delivery within the meaning of the DEFAULT clause of this contract.

     (e)  Unless otherwise provided in the contract, and if the approved first article is not consumed or destroyed in testing, the

Contractor may deliver the approved first article as part of the contract quantity if it meets all contract requirements for acceptance.

     (f)  If the Government does not act within the time specified in paragraph (b) or (c) above, the Contracting Officer shall, upon

timely written request from the Contractor, equitably adjust under the CHANGES clause of this contract the delivery or performance dates

and/or the contract price, and any other contractual term affected by the delay.
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     (g)  Before first article approval, the Contracting Officer may, by written authorization, authorize the Contractor to acquire

specific materials or components or to commence production to the extent essential to meet the delivery schedules.  Until first article

approval is granted, only costs for the first article and costs incurred under this authorization are allocable to this contract for (1)

progress payments, or (2) termination settlements if the contract is terminated for the convenience of the Government.  If first article

tests reveal deviations from contract requirements, the Contractor shall, at the location designated by the Government, make the

required changes or replace all items produced under this contract at no change in the contract price.

     (h)  The Government may waive the requirement for first article approval test where supplies identical or similar to those called

for in the schedule have been previously furnished by the offeror/contractor and have been accepted by the Government.  The

offeror/contractor may request a waiver.

     (i)  The Contractor shall produce both the first article and the production quantity at the same facility.

                                                          [End of Clause]

TACOM ADDENDUM:  For purposes of this contract, interpret Paragraph (g) above to mean that the PCO hereby authorizes you to purchase all                                                                                                                                     ___

material and components necessary to produce the production quantity.

                                                         [End of Addendum]

AUTO        IF7405       52.223-11       01-MAY-2001  OZONE-DEPLETING SUBSTANCES

AUTO        IF7262       52.252-6        01-APR-1984  AUTHORIZED DEVIATIONS IN CLAUSES

AUTO        IA7622       252.204-7004    01-NOV-2001  REQUIRED CENTRAL CONTRACTOR REGISTRATION

AUTO        IA7807       252.247-7023    01-MAY-2002  TRANSPORTATION OF SUPPLIES BY SEA

AUTO        IS7002       52.204-4009     01-JUN-1999  MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONIC COMMUNICATION

                         (TACOM)

SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS

AUTO        KF0238       52.222-38       01-DEC-2001  COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS

ADDED       KA0221       252.209-7001    01-MAR-1998  DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A TERRORIST

                                                      COUNTRY per DoD interim rule, Federal Register 27 Mar 98

ADDED/FIL   KF6231       52.219-1        01-MAY-2001  SMALL BUSINESS PROGRAM REPRESENTATIONS--(ALTERNATES I  AND  II  dated

                                                      OCT 2000)

ADDED       KF7100       52.203-2        01-APR-1985  CERTIFICATE OF INDEPENDENT PRICE DETERMINATION

ADDED       KF7223       52.203-11       01-APR-1991  CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN

                                                      FEDERAL TRANSACTIONS

ADDED       KF7070       52.204-3        01-OCT-1998  TAXPAYER IDENTIFICATION

ADDED       KF7730       52.204-5        01-MAY-1999  WOMEN-OWNED BUSINESS OTHER THAN SMALL BUSINESS

ADDED       KF7733       52.204-6        01-JUN-1999  DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER

ADDED       KF7095       52.207-4        01-AUG-1987  ECONOMIC PURCHASE QUANTITY -- SUPPLIES

ADDED       KF7400       52.209-5        01-DEC-2001  CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT,

                                                      AND OTHER RESPONSIBILITY MATTERS

ADDED       KF7009       52.215-6        01-OCT-1997  PLACE OF PERFORMANCE

ADDED       KF7016       52.222-22       01-FEB-1999  PREVIOUS CONTRACTS AND COMPLIANCE REPORTS
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ADDED       KF7017       52.222-25       01-APR-1984  AFFIRMATIVE ACTION COMPLIANCE

ADDED       KF7025       52.230-1        01-JUN-2000  COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION

ADDED       KA7850       252.225-7000    01-SEP-1999  BUY AMERICAN ACT - BALANCE OF PAYMENTS PROGRAM CERTIFICATE

ADDED       KA7800       252.225-7003    01-MAR-1998  INFORMATION FOR DUTY-FREE ENTRY EVALUATION

ADDED       KA7806       252.247-7022    01-AUG-1992  REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA

ADDED       KS7413       52.204-4007     01-MAR-2001  OFFEROR'S DATAFAX NUMBER, E-MAIL ADDRESS, AND CAGE CODE

                         (TACOM)

ADDED       KS7008       52.215-4010     01-JAN-1998  AUTHORIZED NEGOTIATORS

                         (TACOM)

ADDED       KS7151       52.223-4002     01-DEC-1993  USE OF CLASS I OZONE-DEPLETING SUBSTANCES (CIODS)

                         (TACOM)

ADDED       KS7279       52.245-4004     01-JAN-1991  REPRESENTATION OF GOVERNMENT-OWNED PROPERTY FOR POSSIBLE USE

                         (TACOM)

SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

AUTO        LF0373       52.215-16       01-OCT-1997  FACILITIES CAPITAL COST OF MONEY
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A1 Type of Report  ____ (0) Original; (1) Canceling; or (2) Correcting 
A2 Report Number  __________ 
A3 Contracting Office 
A3A Reporting Agency FIPS 95 Code  __________ 
A3B Contracting Office Code  __________ 
A4 Name of Contracting Office  ______________________________________________________ 
B1 Contract Identification Information 
B1A Contract Number  _______________________________ 
B1B Origin of Contract  ____ (A) DoD; (B) NASA; or (C) Other Non-DoD Agency 
B1C Bundled Contract  ____ (Y) Yes; or (N) No 
B1D Bundled Contract Exception  ____ (A) Mission Critical; (B) OMB Circular A-76; or 

(C)  Other  
B1E Performance-Based Service Contract  ____ (Y) Yes; or (N) No 
B2 Modification, Order, or Other ID Number_____________________________________________ 
B3 Action Date (yyyymmdd)  ________________________ 
B4 Completion Date (yyyymmdd)  ____________________ 
B5 Contractor Identification Information 
B5A Contractor Identification Number (DUNS)  ___________ 
B5B Government Agency  ____ (Y) Yes; or (N) No 
B5C Reserved 
B5D Contractor Name and Division Name 

Contractor  _______________________________________________________________ 
Division  _________________________________________________________________ 

B5E Contractor Address 
 Street or PO Box  _________________________________________ 
 City or Town  ____________________________________________ 
 State or Country  ________________  Zip Code  ________________ 
B5F Taxpayer Identification Number  ______________ 
B5G Parent Taxpayer Identification Number  ______________ 
B5H Parent Name  ___________________________________________________________________ 
B6 Principal Place of Performance 
B6A City or Place Code  ______________ 
B6B State or Country Code  ___________ 
B6C City or Place and State or Country Name  ____________________________________________ 
B7 Type Obligation  ____ (1) Obligation; (2) Deobligation; or (3) No Dollars Obligated or 

Deobligated 
B8 Obligated or Deobligated Dollars (Enter Whole Dollars Only)  __________________ 
B9 Foreign Military Sale  ____ (Y) Yes; or (N) No 
B10 Multiyear Contract  ____ (Y) Yes; or (N) No 
B11 Total Estimated Contract Value  (Enter Whole Dollars Only)  __________________ 
B12 Principal Product or Service 
B12A Federal Supply Class or Service Code  _________ 
B12B DoD Claimant Program Code  ________ 
B12C Program, System, or Equipment Code  __________ 
B12D NAICS Code  __________ 
B12E Name or Description  ____________________________________________________________ 
B12F EPA-Designated Product(s)  _____ (A) EPA-Designated Product(s) with Minimum Recovered 

Material Content; (B) FAR 23.405(c)(1) Justification; (C) FAR 23.405(c)(2) Justification; (D) 
FAR 23.405(c)(3) Justification; or (E) No EPA-Designated Product(s) Acquired 

B12G Recovered Material Clauses  _____ (A) FAR 52.223-4; or (B) FAR 52.223-4 and FAR 52.223-9 
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B13 Kind of Action 
B13A Contract or Order  ____ (1) Letter Contract; (3) Definitive Contract; (4) Order under an 

Agreement; (5) Order under Indefinite-Delivery Contract; (6) Order under Federal Schedule; (7) 
BPA Order under Federal Schedule; (8) Order from Procurement List; or (9) Award under FAR 
Part 13 

B13B Type of Indefinite-Delivery Contract  ____ (A) Requirements Contract (FAR 52.216-21); 
(B) Indefinite-Quantity Contract (FAR 52.216-22); or (C) Definite-Quantity Contract (FAR 
52.216-20) 

B13C Multiple or Single Award Indefinite-Delivery Contract  ____ (M) Multiple Award; or (S) Single 
Award 

B13D Modification  ____ (A) Additional Work (new agreement); (B) Additional Work (other); 
(C) Funding Action; (D) Change Order; (E) Termination for Default; (F) Termination for 
Convenience; (G) Cancellation; (H) Exercise of an Option; or (J) Definitization 

B13E Multiple Award Contract Fair Opportunity  _____ (A) Fair Opportunity Process; (B) Urgency; 
(C) One/Unique Source; (D) Follow-On Contract; or (E) Minimum Guarantee 

B13F Indefinite-Delivery Contract Use  ____ (A) Government-Wide; (B) DoD-Wide; (C) DoD  
 Department or Agency Only; or (D) Contracting Office Only 
B13G Indefinite-Delivery Contract Ordering Period Ending Date (yyyymmdd)  ____________________ 
B14 CICA Applicability  _____ (A) Pre-CICA; (B) CICA Applicable; (C) Simplified Acquisition 

Procedures Other than FAR Subpart 13.5; or (D) Simplified Acquisition Procedures Pursuant to 
FAR Subpart 13.5 

B15 Information Technology Products or Services  ____(A) Commercially Available Off-the-Shelf 
Item; (B) Other Commercial Item of Supply;  (C) Nondevelopmental Item Other than 
Commercial Item; (D) Other Noncommercial Item of Supply; (E) Commercial Service; or (F) 
Noncommercial Service. 

B16 Clinger-Cohen Act Planning Compliance  ____ (Y) Yes; or (N) No 
Do not complete Part C  if Line B5B is coded Y. 
C1 Synopsis  _____ (A) Synopsis Only; (B) Combined Synopsis/Solicitation; or (N) Not Synopsized 
C2 Reason Not Synopsized  ____ (A) Urgency; (B) FAR 5.202(a)(13); (C) SBA/OFPP Pilot                      
             Program; or (Z) Other Reason 
C3 Extent Competed  ____ (A) Competed Action; (B) Not Available for Competition; (C) Follow-

On to Competed Action; or (D) Not Competed 
C4 Sea Transportation  ____ (Y) Yes - Positive Response to DFARS 252.247-7022 or 252.212-

7000(c)(2); (N) No - Negative Response to DFARS 252.247-7022 or 252.212-7000(c)(2); or (U) 
Unknown - No Response or Provision Not Included in Solicitation 

C5 Type of Contract  ____ (A) Fixed-Price Redetermination; (J) Firm-Fixed-Price; (K) Fixed-Price 
Economic Price Adjustment; (L) Fixed-Price Incentive; (M) Fixed-Price-Award-Fee; (R) Cost-
Plus-Award-Fee; (S) Cost Contract; (T) Cost-Sharing; (U) Cost-Plus-Fixed-Fee; (V) Cost-Plus-
Incentive-Fee; (Y) Time-and-Materials; or (Z) Labor-Hour 

C6 Number of Offerors Solicited  ____(1) One; or (2) More than One 
C7 Number of Offers Received  ________ 
C8 Solicitation Procedures  ____ (A) Full and Open Competition – Sealed Bid; (B) Full and Open 

Competition – Competitive Proposal; (C) Full and Open Competition – Combination; 
(D) Architect-Engineer; (E) Basic Research; (F) Multiple Award Schedule; (G) Alternative 
Sources; (K) Set-Aside; or (N) Other than Full and Open Competition 

C9 Authority for Other Than Full and Open Competition  ____ (1A) Unique Source; (1B) Follow-On 
Contract; (1C) Unsolicited Research Proposal; (1D) Patent or Data Rights; (1E) Utilities; (1F) 
Standardization; (1G) Only One Source – Other; (2A) Urgency; (3A) Particular Sources; (4A) 
International Agreement; (5A) Authorized by Statute; (5B) Authorized Resale; (6A) National 
Security; or (7A) Public Interest 
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C10 Subject to Labor Standards Statutes  ____ (A) Walsh-Healey Act; (C) Service Contract Act; (D) 
Davis-Bacon Act; or (Z) Not Applicable 

C11 Cost or Pricing Data  ____ (Y) Yes – Obtained; (N) No – Not Obtained; or (W) Not Obtained - 
Waived 

C12 Contract Financing  ____ (A) FAR 52.232-16; (C) Percentage of Completion Progress Payments; 
(D) Unusual Progress Payments or Advance Payments; (E) Commercial Financing; (F) 
Performance-Based Financing; or (Z) Not Applicable 

C13 Foreign Trade Data 
C13A Place of Manufacture  ____ (A) U.S.; or (B) Foreign 
C13B Country of Origin Code  _______ 
C14 Commercial Item  ____(Y) Yes – FAR 52.212-4 Included; or (N) No – FAR 52.212-4 Not 

Included 
Do not complete Part D if Line B5B is coded Y or if Line B13A is coded 6. 
D1 Type of Contractor 
D1A Type of Entity  ____(A) Small Disadvantaged Business (SDB) Performing in U.S.; (B) Other 

Small Business (SB) Performing in U.S.; (C) Large Business Performing in U.S.; (D) JWOD 
Participating Nonprofit Agency; (F) Hospital; (L) Foreign Concern or Entity; (M) Domestic Firm 
Performing Outside U.S.; (T) Historically Black College or University (HBCU); (U) Minority 
Institution (MI); (V) Other Educational or (Z) Other Nonprofit 

D1B Women-Owned Business  ____ (Y) Yes; (N) No; or (U) Uncertified 
D1C HUBZone Representation  ____(Y) Yes; or (N) No 
D1D Ethnic Group  ____ (A) Asian-Indian American; (B) Asian-Pacific American; (C) Black 

American; (D) Hispanic American; (E) Native American; (F) Other SDB Certified or Determined 
by SBA; or (Z) No Representation 

D1E Veteran-Owned Small Business  ____ (A) Service-Disabled Veteran; or (B) Other Veteran 
D2 Reason Not Awarded to SDB  ____ (A) No Known SDB Source; (B) SDB Not Solicited; (C) 

SDB Solicited and No Offer Received; (D) SDB Solicited and Offer Was Not Low; or (Z) Other 
Reason 

D3 Reason Not Awarded to SB  ____ (A) No Known SB Source; (B) SB Not Solicited; (C) SB 
Solicited and No Offer Received; (D) SB Solicited and Offer Was Not Low; or (Z) Other Reason 

D4 Set-Aside or Preference Program 
D4A Type of Set-Aside  ____ (A) None; (B) Total SB Set-Aside; (C) Partial SB Set-Aside; (D) 

Section 8(a) Set-Aside or Sole Source; (E) Total SDB Set-Aside; (F) HBCU or MI – Total Set-
Aside; (G) HBCU or MI – Partial Set-Aside; (H) Very Small Business Set-Aside; (J) Emerging 
Small Business Set-Aside; (K) HUBZone Set-Aside or Sole Source; (L) Combination HUBZone 
and 8(a) 

D4B Type of Preference  ____ (A) None; (B) SDB Price Evaluation Adjustment – Unrestricted; (C) 
SDB Preferential Consideration - Partial SB Set-Aside; (D) HUBZone Price Evaluation 
Preference; or (E) Combination HUBZone Price Evaluation Preference and SDB Price Evaluation 
Adjustment 

D4C Premium Percent  __________ 
D5-D6 Reserved 
D7 Small Business Innovation Research (SBIR) Program  ___(A) Not a SBIR Program Phase I, II,  

or III; (B) SBIR Program Phase I Action; (C) SBIR Program Phase II Action; or (D) 
SBIR Program Phase III Action 

D8 Subcontracting Plan - SB, SDB, HBCU, or MI  ____ (A) Plan Not Included – No Subcontracting 
Possibilities; (B) Plan Not Required; (C) Plan Required – Incentive Not Included; or (D) Plan 
Required – Incentive Included 

D9 Small Business Competitiveness Demonstration Program  ____ (Y) Yes; or (N) No 

Instrument Nbr: DAAE07-02-C-T018

Report Nbr: 002175-2

A

Y

A

N

B

N

Z

A

A

A

N

B

N



INDIVIDUAL CONTRACTING ACTION REPORT 
Report Control Symbol DD-AT&L(M)1014 

DD FORM 350, OCT 2002 4  

 
D10 Size of Small Business  ____ 

Employees (A) 50 or fewer 
   (B) 51 - 100 
   (C) 101 - 250 
   (D) 251 - 500 
   (E) 501 - 750 
   (F) 751 - 1000 
   (G) Over 1000 

 
Annual Gross Revenues 
 (M)  $1 million or less 
 (N) Over $1 million - $2 million 
 (P) Over $2 million - $3.5 million 
 (R) Over $3.5 million - $5 million 
 (S) Over $5 million - $10 million 
 (T) Over $10 million - $17 million 

(U) Over $17 million. 
D11 Emerging Small Business  ____ (Y) Yes; or (N) No 
E1 Contingency, Humanitarian, or Peacekeeping Operation  ____ (Y) Yes; or Leave Blank 
E2 Cost Accounting Standards Clause  ____ (Y) Yes; or Leave Blank 
E3 Requesting Agency Code (FIPS 95-2)  _________ 
E4 Requesting Activity Code  _________ 
E5 Number of Actions  ________ 
E6 Payment by GPC ____ 
F1 Name of Contracting Officer or Representative  _______________________________________ 
F2 Signature  _____________________________________________________ 
F3 Telephone Number  ____________________ 
F4 Date (yyyymmdd)  _____________________ 
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